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Government of Meghalaya
Office of the Chief Engineer, PHE.,
Meghalaya, Shillong

No. CE/PHE/TB-108/2014-15/04 Dated the 27" August 2020

Invitation To Bid

Sealed Tenders in Two Parts Bid Systems for Construction of Nonglang Water Supply
Scheme in South West Khasi Hills District are invited from Reputed Companies /
Registered Class-I Contractors of PHE Department, Meghalaya having past experiences
in executing water supply systems and having required expertise and resources at their
disposal on Turnkey Basis inclusive Supply and fittings of various Pipes & Fittings.

Bidding Document and other details will be available at the Website of PHED
ie. http//megphed.gov.in from 08.09.2020. Last date for submission of Bidding
Documents is upto 1:00 PM on 28.09.2020.

27/&/20Y
Addl. Chief Engineer, PHE.,
Zone-II1, Meghalaya, Shillong.

Memo No. CE/PHE/TB:108/2014-15/04-A Dated the 27" August 2020

Copy to:

1. P.A to the Principal Secretary to the Government of Meghalaya, PHE Department for favour of
mformation.

2. The Resident Commissioncr, Meghalava House, New Dellu/Kolkata for favour of
information and wide publicity.

3. The Director of Information and Public Relation, Meghalaya, Shillong for information and
necessary action. The Notice for Invitation to Bid may be got published on one issue of 2 (Two)
leading National Daily and 3 (Three) leading Local Daily preferably in 1 (One) English, 1 (One)
Khasi & | (One) Garo Daily. 4 Copies of the Notice for Invitation to Bid arc enclosed herewith.

4. The SIO, NIC for information with a request for hoisting the tender in the Meghalaya wcbsite. '

th

The Superintending Engineer. (PHE), Western Circle, Nongstoin for information and necessary
action.

6. The Exccutive Engineer (PHE) Mawkyrwat Division, Mawkyrwat for information and necessary
action.

7. Noticc Board. %
,,’_,J

Addl. Chief Engineer, PHE.,
Zone-I11, Meghalava, Shillong.
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Government of Meghalaya
Office of the Chief Engineer, PHE.,
Meghalaya, Shillong.

No. CE/PHE/TB-108/2014-15/04 Dated Shillong the 4™ August 2020

Detailed Notice Inviting Tender

1. Meghalaya PHED invites Sealed Tenders in Two Parts Bid Systems for Construction of
Nonglang Water Supply Scheme in West Jaintia Hills District from Reputed Companies / Registered
Class-I Contractors of PHE Department, Meghalaya having past experiences in executing water
supply systems and having required expertise and resources at their disposal on Turnkey Basis
including supply and laying of GI Pipes of 100mm dia for a length of 2000 Rm for Pumping Main
and laying of GI Pipes and fittings of various Pipes & Fittings.

Scope of work : The work under this tender envisages Survey, Engineering, Design and
Construction of Intake Structure, Laying of Pumping Main, Construction of Pump House, Supply &
Installation of Pumps, Sedimentation Tank, Construction of Slow Sand Filter, Construction of Main
Reservoir, Sub:Main Zonal Reservoirs, Zonal Reservoirs, Fencing around Treatment Plant &
Reservoirs, Laying of Clear Water Gravity Main, Distribution Systems in FHTCs etc., including
appurtenant works all complete.

The above scope of work(s) is indicative only. The detailed scope of work and the terms &
conditions has been specified in the Bid Documents, which are available for sale as per the details
given below:

Sale of Bidding documents 08.09.2020 to 28.09.2020
(between 10:00 hrs. to 14:00 hrs. on all working days)

Cost of Bid Document *10,000.00

Value of non-refundable Court Fee Stamp | ~ 3,000.00

Approximate value of work * 601.63 Lakhs

Time of Completion 24 months

2. Bidding Documents are non transferable and can be obtained by the interested parties or their
authorized representatives on submission of a written application and on payment of non-refundable
specifies amount. Issuance of Bidding Documents, however, shall not automatically mean that such
party(s) fulfills/meets the qualifying requirements.

3. The detailed Qualifying Requirement (QR) are given in the Bidding Document. The complete
bidding documents are available at website of PHED i.e. http://megphed/gov.in. Interested parties
can download the bidding documents and commence preparation of bids to gain time. However, they
will be required to purchase the bidding documents (for submission of the Bid), which will be duly
authenticated by the Officials issuing the documents. In case of any discrepancy between the
documents downloaded by the prospective bidder and the Bid Documents (hard copy) issued by the
PHED Officials, the latter shall be prevail.
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4. Bid must be delivered at the Address mentioned at Para 8 below. Bids will be received and
opened in presence of ‘Bidders’ representatives who choose to be present, as per following schedule.

Last date and time for submission 28.09.2020 at 13:00 Hrs.

Bid opening date and time 28.09.2020 at 15:00 Hrs.

S. The bid must be accompanied by a bid security of the amount specified above in a separate
sealed envelope without which the bid shall be returned to Bidder unopened.

Bid Security * 12.00 lakhs

6. The successful bidder will be required to furnish a Contract Performance Guarantee for ten
percent (10%) of the total contract price on award of the contract.

7. PHED will not be responsible for misplacement/delay in receipt of either request for issuance of
Bidding Documents or Bids sent by post.

8. All correspondence/communication including those pertaining to purchase of Bidding
Documents and submission of bids with regards to the above shall be made at the following address.

Addl. Chief Engineer, PHE.,
Zone-111, Meghalaya, Shillong

9. PHED reserves the right to cancel/withdraw the bid without assigning any reason for such
decision. Such decision will not incur any liability whatsoever on the part of PHED consequently.
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Section : 11

Reference and Information (RAI)

1.  Introduction.
1.1 The Project Area is situated in South West Khasi Hills District under Mawkyrwat
C&RD Block at an approximate distance of about 3 Kms away from Mawkyrwat, the
District Headquarter of the South West Khasi Hills District.

5]
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Providing Water Supply Systems for Nonglang Water Supply Scheme, South

2.
West Khasi Hills.

The Project is funded under Jal Jeevan Mission (JJM) and is intended to cater water

2.1
supply to Nonglang village. The source of the Project is a Stream called ‘Wahsala”.
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2.2 The Scheme is a Pumping Scheme envisages supply of water from the Wahsala
Stream to the Water Treatment Plant and Treated Water shall gravitate to different Zonal /
Clear Water Reservoir / Service Reservoirs whereafter, water shall be distributed to
consumers through a network of Distribution Systems with FHTCs.

3. Climate.

3.1 The Climate conditions in Meghalaya in general is mild in summer and rather
extreme cold in winter. The average of the maximum daily temperature during the hottest
month of July is about 28°C and average of the minimum daily temperature during the

coldest month of January is about 3°C.

3.2.  The region is influenced by the North East monsoon current. The monsoon season in
the project area is confined to 6 months from May to October. The area does not receive any

snowfall. The average annual rainfall is 3509mm.
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Section : 111

Instruction to Bidders (INB)

A. Introduction.
1. Eligible Bidders.

1.1 This Invitation for Bids is open to all eligible bidders. Payments will be made only in
Indian Rupees.

1.2 All bidders shall provide in Section IV, Forms of Bid and all Qualification
Information required under this contract.

1.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Bank in accordance with sub-clause 37.1.

2. Qualification of the Bidder.

2.1 All bidders shall provide in Section IV, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings and
charts, as necessary.

2.2 All bidders shall include the following information and documents with their bids in
Section IV :

(a) copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the Bid.

(b) total monetary value of construction work performed for each of the last three years;

(© experience in works of a similar nature and size for each of the last three years, and details of

works under way or contractually committed; and clients who may be contacted for further
information on those contracts;

(d) major items of construction equipment proposed as well as readily available to carry out the
Contract;
(e) major items of laboratory equipments proposed & readily available for setting

up of laboratory at the site for soil testing, concrete testing and other essential materials testing in line
with design requirement including readily availability of survey equipments like digital total stations,
GPS etc .

® qualifications and experience of key site management and technical personnel proposed for
the Contract and number of labourers proposed to be employed for the work.

(2) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's
reports for the past five years;

(h) evidence of adequacy of working capital for this contract (access to line (s) of
credit and availability of other financial resources);

(1) authority to seek references from the Bidder's bankers;

Q) information regarding any litigation or arbitration resulting from contracts executed by the

Bidder in the last 3 (three) years or currently under execution. The information shall include the
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute;
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&) proposals for subcontracting components of the Works which in aggregate add to more than
20 percent of the Bid Price (for each, the qualifications and experience of the identified sub-contractor
in the relevant field should be annexed); and

Q) the proposed methodology and program of construction including Environmental
Management Plan, backed with equipment planning and deployment, duly supported with broad
calculations and quality control procedures proposed to be adopted, justifying their capability of
execution and completion of the work as per technical specifications within the stipulated period of
completion as per milestones.

(m)  Galvanised Iron Pipes and Fittings

Galvanized Mild Steel Tubes (continuous welded), Electric Resistance Welded (ERW), High
Frequency Induction Welded (HFIW), Hot finished Welded (HFW), Type Screwed at both
ends to L.S. 554/85 for pipe threading suitable for water application, socketted on one end
with ERW socket and the other end protected with plastic thread of protector in random
length of 4 to 7 meters conforming to I.S. 1239 (Part-I) 2004, with its latest amendments,
sockets to confirm to I.S.1239/Pt-11/92 and medium quality of pipes manufactured by
manufactured by only Approved Original Manufacturer of the Country having proven track
record of atleast 10 (Ten) years manufacturing experience of DI Pipes & 8 (Eight) years of
satisfactory performance in Indian Water Supply Projects. All GI Specials viz., Bend, Tee,
Reducer, Enlarger, Flanged Spigot/Spigot, Collar, End, End Cap etc., should also be supplied
by the manufacturer of the Pipes. An exclusive Authorization Letter in Non Judicial Stamp
Paper, duly notorized, from the Original Pipe Manufacturer must be enclosed with the
Tender. Authorization Letter should be valid for the entire period of execution of the order
failing which Bid shall not be considered for evaluation and offers shall be rejected
straightway. Further, one approved original Manufacturer can authorize only one Bidder.

Each pipe shall have as cast or stamped or legibly and indelible painted. The marking shall
show the following: (i). The manufacturer’s Name or Trademark; (ii). The nominal diameter
of Pipes; (ii1). Year of Manufacture; (iv). Batch number; (v). Class of Pipes; (vi). ISI
certification mark on pipe; (vii). Any important information that the Manufacturer deems fit
to be inscribed on pipe & (viii) Name of Owner (PHED, Meghalaya).

Contractor has to arrange for submission of the Manufacturer’s test certificate of all pipes and
fittings to be used in the proposed Scheme and obtain approval of the Department prior to
procurement and use in the Project.

IS: 781 -1984 Specification for cast copper alloy screw down bib taps and stop valves for water
services

IS: 778 - 1984 Specification for copper alloy gate, globe and check valves for water work
purposes.

IS: 2692 — 1989 Specification for Ferrules for Water Services

2.3 Consortium bids are acceptable. Bids submitted by a consortium of two or three
firms as partners shall comply with the following requirements :

[a] the bid shall include all the information listed in Sub-clause 2.2 above;
[b] the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;
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[c] one of the partners shall be nominated as being in charge, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners;

[d] the partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the consortium and the entire execution of the contract, including
payment, shall be done exclusively with the partner in charge;

[e] all partners of the consortium shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be included in the
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a
successful bid];

[f] The consortium agreement should indicate precisely the role of all members of Consortium in
respect of planning, design, construction equipment, key personnel, work execution, and financing of
the project. All members of Consortium should have active participation in execution during the
currency of the contract. This should not be varied/modified subsequently without prior approval of
the employer;

[g] The consortium agreement should be registered in Shillong before execution of the agreement
so as to be legally valid and binding on partners; and

[h] a copy of the Consortium Agreement entered into by the partners shall be
submitted with the bid. Alternatively, a Letter of Intent to execute a consortium
Agreement in the event of a successful bid shall be signed by all partners and submitted with the bid,
together with a copy of the proposed Agreement.

2.4.A To qualify for award of the contract, each bidder in its name should have in the
last three years i.e. 2017-18 to 2019-20.

1. Achieved in at least two financial years, a minimum annual financial turnover (in all
classes of water supply engineering construction works only) of = 8.00 Crores.

2. Satisfactorily completed as a prime contractor, duly certified by the employer at least
one similar work of water supply engineering construction comprising of RCC Intake, Laying
of Gravity Main of not less than 100mm dia. GI Pipes, Construction of Slow Sand Filtration
Plant, Construction of RCC Reservoirs of value not less than = 6.00 Crores.

3. The bids of the bidders whose previous performance is found to be poor/not
satisfactory, will not be taken up for evaluation.

e Financial value of completed works of previous years shall be given weightage of 6% per
year based on rupee value to bring them to 2019-20 price level and that will be considered
for the qualifying criteria.

2.4.B Each bidder should have readily available machineries & equipments including
manpower for deployment in the work as soon as the contract is awarded.

(a) Availability with substantiating documents, the following key and critical machineries
& equipments for this work:

Excavator P.C : 1 no.
Excavator JCB : 1 no.
Air Compressor/Rock Breaker : 1 no.
Rock drilling M/C : 1 no.
Trucks/Tippers/Dumpers : 2 nos.
Hydraulic Crane : 1 no.
Chain Pulley Block : 2 nos.
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Reinforcement rod cutting M/C : 2 nos.

Dewatering pumps : 2 nos.
Concrete mixture M/C with Batcher : 4 nos.
Concrete pump & accessories : 1 no.
Needle vibrators : 8 nos.
Wind M/C : 1 no.
Gas cutting M/C : 2 sets
Welding M/C with Accessories : 1 set
Mobile DG set : 2 nos.

The bidders should, however, undertake their own studies and furnish with their bid, a detailed construction
planning and methodology supported with layout and necessary drawings and calculations (detailed) as stated
in clause 2.2 (I) above to allow the Tender Authority to review their proposals. The numbers, types and
capacities of each plant/equipment proposed to be deployed and readily available with the Bidder alongwith
substantiating documents shall be shown in the proposals along with the cycle time for each operation for the
given production capacity to match the requirements.

(b) Availability for this work a Project Manager with minimum of 10 years experience in a
Project of similar nature to the present work and other key personnel with adequate experience
including number of labourers proposed to be employed for the work.

2.5  Consortium is permitted in this bid. Only a maximum of 3 partners are allowed
in a consortium.

Q) In respect of Turnover as per the clause 2.4A of INB, the lead partner should meet a major
percentage of the turnover criteria and other partners should meet individually not less than 26% of
the turnover criteria and all the partners should collectively meet 100% of the turnover criteria.

2 In respect of qualification criteria as specified in clause 2.4A, the bidder of a single firm or
any one of the partners of the consortium should have completed successfully the works specified, as
stipulated in the bid document for which necessary documentary evidence should be produced to the
satisfaction of PHED.

3 Sub-contractor's experience and resources will not be taken into account in determining the
Bidder's compliance with the qualifying criteria. The experience of the bidder to the extent of work
done as a sub-contractor in the past and duly certified by the owner of the Project will be considered.

2.6 Bid Capacity Criteria: Bidders who meet the qualification criteria will be qualified
only if their available bid capacity is more than the value put to Tender. The available bid
capacity will be assessed at the time of Technical evaluation of Bids itself with reference to
value put to Tender. In case of the Bidders who do not satisfy the requirement of the Bid
Capacity, their bids will be treated as non-responsive and their price bids will not be opened.

Assessed Available Bid capacity = (A*N*1.5-B)

Where

A = Maximum value of engineering works executed in any one year during the last five years
(updated to 2019-2020 price level) taking into account the completed as well as works in
progress.

N = Number of years prescribed for completion of the works for which bids are invited.

B = Value at 2019-2020 price level, of existing commitments and on-going works to be

completed during the next 24 months.
Note : The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned by the
Engineer in charge, not below the rank of an Executive Engineer or equivalent.
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In case of the Bidders/Consortium Partners who formed part of Joint venture/ consortium in
the past including for ongoing works, the references A & B would be determined based on
the details for such partners who undertook/proposed to undertake physical execution of the
works and in proportion to their participation in such joint ventures/consortiums.

The assessed bid capacity of each of the consortium partners should be more than the
required bid capacity. The required bid capacity for consortium partners would be determined
on the basis of their participation in the consortium for the purpose of this tender.

However, to qualify for the Bid capacity requirement, the lead partner should meet a major
percentage of the turnover criteria and other partners should meet individually not less than
26% of the Bid capacity requirement. However, all the partners should collectively meet
100% of the Bid capacity requirement.

2.7 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.;
and/or participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

3.  One Bid per Bidder.

3.1 Each bidder shall submit only one bid either individually or as a partner in a
consortium. A bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause all the
proposals with the Bidder's participation to be disqualified.

4. Cost of Bidding.

4.1 The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

5. Site visit.

5.1 The bidders in their own interest are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids in respect of site conditions,
requirement of availability of land, access to the site, source and extent of availability of
materials including water etc., availability of labour (skilled & unskilled) required for the
work and laws and regulations governing their use and employment, geological,
meteorological & topographical features, limit & extent of surface and sub-surface water to
be encountered during the performance of the work and the requirement of drainage &
pumping, type of equipment & facilities needed etc..
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52 The bidders should note that information, if any, in regard to site and local conditions
as contained in these bid documents has been given merely to assist the bidders and is not
warranted to be complete. The employer shall bear no responsibility for the lack of
acquaintance of the site and other conditions or any information relating thereto, on their part.
The consequences of the lack of any knowledge on the part of the bidders shall be at their risk
and cost and no charges or claims whatsoever consequent upon the lack of information,
knowledge of understanding shall be entertained or payable by the department.

B. Bidding Documents.

6. Content of Bidding Documents.

6.1 The bidding documents is a compilation of the following :

1. Invitation to Bids - INV

2. Reference and Information - RAI

3. Instructions to Bidders - INB

4, Forms of Bid and Qualification Information -

5. General Terms & Conditions of Contract - GCC

6. Special conditions of contract - SCC

7. Contract Labour Laws and Regulations -

8. Annexures -

9. Schedule -

10.  Check List -

11.  Technical Specifications - TS
7. Clarification of Bidding Documents.

7.1 A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing at the Employer's address indicated in the invitation to bid. The
Employer will respond to any request for clarification which he received earlier than 7 days
prior to the deadline for submission of bids. Copies of the Employer's response will be
forwarded to all purchasers of the bidding documents, including a description of the enquiry
but without identifying its source.

8. Amendment of Bidding Documents.

8.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

8.2  Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing to all the purchasers of the bidding documents. Prospective bidders
shall acknowledge receipt of each addendum by cable to the Employer.

8.3 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the deadline for
submission of bids, in accordance with Sub-Clause 22.2 below.
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C. Preparation of Bids.
9. Language of the Bid

9.1 All documents relating to the bid shall be in the English language.

10. Documents comprising the Bid.

10.1 Technical bid shall contain Bid security, full bidding documents duly signed and
sealed by the bidder in each page, the information about the bidder, his address, telephone
numbers, income tax, sales tax clearance certificate etc., qualifying information forms and
documents as indicated in Section 1V, his detailed technical proposal for the work, technical
data sheets, brief description of goods to be supplied and services to be rendered and other
technical details sought

10.2  Financial bid shall contain the bidder's lumpsum price for the entire scope of work
covered under the bidding documents and payment schedule and other financial implications.

11. Bid Prices.

11.1 The Bidder shall quote in the appropriate schedule, lump-sum price for the entire
Scope of Work covered under the Bidding Documents (Price Schedule).

12.  Currencies of Bid and Payment.

12.1  Bidder shall indicate Bid prices in Indian Rupees only.

13.  Price adjustment/variation.

13.1 The Contract is subjected to price adjustment/variation.

14. Time schedule.

14.1 The basic consideration and the essence of the contract shall be strict adherence to the
time schedule for performing the specified works.

14.2  The owner's requirement of completion schedule for the works is mentioned in the
accompanying Special conditions of contract.

14.3  The completion schedule as stated in the Special conditions of contract shall be one
of the major factors in consideration of the bids.

14.4  The owner reserves the right to request for a change in the work schedule during the
post-bid discussion with successful bidder.

14.5 The successful bidder shall be required to prepare detailed PERT-Network and
finalize the same with the employer, as per the requirement of Clause 20, Section-GCC.
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15. Contract quality assurance.

15.1 The bidder shall include in their proposal, the quality assurance programme
containing the overall quality management and procedures which they proposed to follow in
the performance of the works during various phases.

15.2 At the time of award of contract, the detailed quality assurance programme to be
followed for the execution of the contract shall be mutually discussed and agreed to and such
agreed programme shall form part of the contract.

16. Insurance.

16.1 The Bidder's insurance liabilities pertaining to the scope of work is detailed out in
Clause 17, Section-General Conditions of Contract. Bidder's attention is specifically invited
to these clauses. The bid price shall include all the cost in pursuance of fulfilling all the
insurance liabilities under the contract.

17. Bid Validity.

17.1 Bids shall remain valid for a period not less than 180 days after the date of bid
opening prescribed by the employer. A bid valid for a shorter period shall be rejected by the
employer as non-responsive.

17.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
period. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his bid security for a period of the extension, and in compliance with
Clause 18 in all respects.

18.  Bid Security.

18.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount of
" 12.00 lakh. The bid security shall be valid for a period of 210 days from date of opening of
bids. This bid security is to be furnished in the form of Call/NSC/FDR from Nationalized
Bank of India in favour of the Addl. Chief Engineer, PHE., Zone-III, Meghalaya, Shillong.

18.2  Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clause 18.1 above shall be summarily rejected by the Employer.

18.3  The Bid Security of unsuccessful bidders will be returned in 30 days upon the award
of contract and on written request from the unsuccessful bidder. The bid security of the
bidder who has refused to extend the bid validity as provided in Clause 17.2 above shall be
refunded after the initial bid validity based on written request from the bidder. Employer shall
pay no interest on the bid security.
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18.4 The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

18.5 The Bid Security may be forfeited.

(a) if the Bidder withdraws the Bid after opening of technical Bid during the period of Bid

validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 29; or

(c) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to

(i) sign the Agreement; or
(i) furnish the required Performance Security.

19.  Alternative proposals by Bidders.

19.1 Alternative proposal will not be considered.

20. Format and signing of Bid.

20.1  The Bidder shall prepare one original and one copy of the documents comprising the
bid as described in Clause 10 of these Instructions to Bidders.

20.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 2.2. All
pages of the bid where entries or amendments have been made shall be initialed by the person
or persons signing the bid.

20.3 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the bidder, in
which case such corrections shall be initialed by the person or persons signing the bid.

D. Submission of Bids.

21.  Sealing and Marking of Bids.

21.1  The bid must be submitted in duplicate with one copy marked ‘Original’ on the front
page. The copy marked ‘Original’ will govern whenever there are discrepancies between the
two copies.

21.2  The Bid must be submitted in separate sealed covers clearly marked as Technical Bid
(Part I) & Financial Bid (Part II) respectively superscribing ‘Construction of Nonglang
Water Supply Scheme’ and shall carry the name and address of the Bidder prominently.
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21.3

21.4

ii.
iii.
1v.

vi.
Vii.

viii.

1X.

X1.

xii.

xiii.

X1V.

XV.

21.5

ii.

21.6

i.

iii.

21.7

The envelope shall be addressed to :

The Addl. Chief Engineer, PHE.,

Zone-III, Meghalaya, Shillong

PHE Administrative Building,

Lower Lachumiere, Shillong : 793 001, Meghalaya.

The Technical Bid shall contain the following informations & documents :

Covering letter.

Proof of purchase of Bid Document (receipt).

Non Refundable Court Fee Stamp or IPO of specified value.

Bid Security in the form of NSC/FDR from any Nationalized Indian Bank.

Certified Power of Attorney authorizing a representative or representatives of
the Firm to sign the Bid and all subsequent communication.

Complete Bid document duly sealed and signed by the authorized signatory in each page.
Upto date Income Tax Clearance Certificate & Sales Tax Clearance Certificate etc..

Letter of Undertaking (Section IV).

Declaration by the Bidder that his Bid is without any technical and commercial
deviations and/or with commercial and technical deviations (Schedule 3 & 4 respectively).
Information and documents required as per ‘qualification Information’ details in Section IV.
Bidder’s proposed work method and schedule in response to specification including
descriptions, literature, drawings, data, charts as necessary to comply with the requirements of
the Bid Document.

Bar Chart and PERT charts for the execution of the works.

Confirmation of performance guarantee and Defects Liability Period in
accordance with Clause 60 of the General Conditions of Contract.

Confirmation of the Commercial terms and conditions. There shall be no
reference to the price.

Documentary evidence in support of the information furnished shall invariably be enclosed in
the Technical Bid, failing which the Technical Bid is liable to be rejected.

The Technical Bid shall NOT contain the following:

Financial Offer.

Any indication either direct or indirect or implicit or explicit or implied
regarding the Price Offer or any other related price indication etc. shall be a cause for outright
disqualification of the entire Bid.

The Price Bid shall contain the following :

Covering letter

The Bid Price for the work with each page signed, dated and stamped with the
seal of the Bidder.

Apart from the Schedule of Prices, Bidders shall not enclose any other
documents or statements that influence the price. In such an event the Employer shall
summarily disqualify the Bidder and reject the Bid.

The Bidder shall seal the envelopes, duly marking the envelopes. These envelopes

(called as inner envelopes) shall then be put inside one outer envelope. Both inner and outer
envelope shall be addressed to the Employer subscribing the name of work and shall carry the
name and address of the Bidder
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21.8 If the outer envelope is not sealed and marked, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

22. Deadline for Submission of the Bids.

22.1 Bids must be received by the Employer at the address specified above not later than
15.08.2020 at 13:00 Hrs. In the event of the specified date for the submission of bids declared
a holiday for the Employer, the Bids will be received upto the appointed time on the next
working day.

22.2 The Employer may extend the deadline for submission of bids in accordance with
Clause 8, in which case all rights and obligations of the Employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

23. Late Bids.

23.1  Any Bid received by the Employer after the deadline prescribed in Clause 22 will be
returned unopened to the bidder. Any Bid submitted in person after 13.00 Hrs. on the due
date will not be accepted. Similarly, any bid received by post after 14.00 Hrs. on the due date
will not be accepted and will be returned unopened to the bidder. Hence, the bidders are
requested to submit their bid well in advance i.e., before 13.00 Hrs. as per the Office Clock
on the dead line / extended deadline date and time of bid submission. The bidders can submit
the bids on any day during the bid submission period.

24. Modification and Withdrawal of Bids.

24.1 Bidders may modify or withdraw their bids by giving notice in writing before the
deadline prescribed in Clause 22.

24.2  Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clause 20 & 21, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate.

24.3  No bid may be modified after the deadline for submission of Bids.

24.4  Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 17.1 above or as
extended pursuant to Clause 17.2 may result in the forfeiture of the Bid security pursuant to
Clause 18.

24.5 Bidders may offer discounts or otherwise modify the prices of their Bids by
submitting Bid modifications in accordance with this clause, or included in the original Bid
submission.
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E. Bid opening and evaluation.
25. Bid opening.

25.1 The Part I Technical Bid shall be opened on the date and time pursuant to Clause 22
in the presence of Bidder’s representative who choose to attend.

25.2 At the Technical Bid opening, the Bidders' names, Bid modifications and
withdrawals, requisite Bid security and such other details as the Employer may consider
appropriate, shall be announced and recorded at the opening. No bid shall be rejected at bid
opening except for the late bids pursuant to Clause 23 and withdrawn Bids. Bids [and
modifications] that are not opened and read out at bid opening will not be considered for
further evaluation regardless of the circumstances. Late and withdrawn bids will be returned
un-opened to bidders.

25.3  The shortlisted Bidders who are found to qualify by the Tender Authority for having
submitted substantially responsive. Technical Bids will be intimated at a later date, time and
venue for opening of their Financial Bid.

25.4  The Part II Financial Bid of the eligible Bidders who are shortlisted by the Tender
Authority shall be opened in the presence of such parties, as may desire to be present in the
due date and time.

25.5 The Financial Bid of all the Bidders who have not been shortlisted by the Tender
Authority will be returned unopened to such parties under acknowledgement alongwith the
Bid Security deposited by them.

26. Process to be confidential

26.1 Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract shall not be
disclosed to Bidders or any other persons not officially concerned with such process
until the award to the successful Bidder has been announced. Any effort by a Bidder to
influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

27. Clarification of Bids.

27.1  When checking and comparing bids, the Employer may ask a bidder to clarify any
aspect of his bid.

27.2  Such requests and the responses to them shall be in writing and no change in the price
or substance of the Bid shall be sought, offered or permitted.

27.3  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidders' bid.

28. Examination of bids and determination of responsiveness.

28.1  Prior to the detailed evaluation of Bids, the Employer will determine whether each
Bid (a) meets the eligibility criteria and qualified in accordance with the provision of Clause
1 & 2; (b) has been properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding documents.
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28.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bidding documents, without material deviation or reservation.
A material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent
with the Bidding documents, the Employer's rights or the Bidder's obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

28.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

29. Correction of errors.

29.1 Bids determined to be substantially responsive will be checked for any arithmetic
errors. Where there is a discrepancy between the rates in figures and in words, the lower of
the two will govern; and

29.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors, with the concurrence of the Bidder and shall be
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the
Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause
18.5 (b).

30. Evaluation and comparison of Bids.

30.1 The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 28.

30.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 29; or
(b) making an appropriate adjustments for any other acceptable variations, deviations; and
(© making appropriate adjustments to reflect discounts or other price modifications offered in

accordance with Sub Clause 24.5.

30.3 The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors which are in
excess of the requirements of the Bidding documents or otherwise result in unsolicited
benefits for the Employer shall not be taken into account in Bid evaluation.

30.4 The estimated effect of the price adjustment conditions under Clause 38 of the
General Conditions of Contract, during the period of implementation of the Contract, will
not be taken into account in Bid evaluation.
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30.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses for any or all items of
the Schedule of Prices, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

F. Award of Contract

31. Award criteria.

31.1  Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid
has been determined to be substantially responsive to the Bidding documents and who has
offered the lowest evaluated Bid Price, provided that such Bidder has been determined to be
(a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance
with the provisions of Clause 2.

32. Employer's right to accept any bid and to reject any or all bids.

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action.

33. Notification of award and signing of agreement.

33.1 The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period and extended validity period, if any.
This letter (hereinafter and in the General Conditions of Contract called the "Letter of
Acceptance” or "Letter of Award") will state the sum that the Employer will pay the
successful bidder in consideration of the execution, completion, and maintenance of the
Works as prescribed by the Contract (hereinafter and in the Contract called the "Contract
Price").

33.2 The notification of award will constitute the formation of the Contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause 34.

33.3  Within 30 days of receipt of the Letter of Award, the successful bidder shall furnish
Contract Performance Security pursuant to clause 34 and attend the office of the Chief
Engineer, PHE, Meghalaya, Shillong for signing of the Contract Document in PWD F-2
Form and Contract Agreement as per prescribed format in Section IV. The detailed bidding
document will form part of the agreement.
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33.4 The agreement will be signed in 4 copies and the successful tenderer shall be provided
with one copy and the rest will be retained by the owner.

33.5 Upon the furnishing by the Successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

34. Performance Security.

34.1 The successful bidder, to whom the work is awarded shall be required to furnish a
Performance Security in the form of Irrevocable Bank Guarantee issued by a Nationalized
Indian Bank as per prescribed format enclosed as Annexure I in favour of the Addl. Chief
Engineer, PHE, Zone-III., Meghalaya, Shillong. The performance security shall be equal to
ten percent (10%) of the Contract Price and it shall guarantee the faithful performance of the
contract in accordance with the term and conditions specified in these documents and
specifications. The Performance Security for construction activities shall be valid upto
90 days from the date of issue of certificate of completion.

34.2  The Performance Security of a consortium shall be in the name of consortium.

343 Failure of the successful Bidder to comply with the requirements of
Sub-Clause 34.1 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security.

35. Advance Payment and Security

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in
Clause 33 of the General Conditions of Contract.

36. Settlement of disputes.

36.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall,
to the extent possible, be settled amicably between the parties.

36.2 If any dispute or difference of any kind whatsoever shall arise between the Engineer-
in-charge and the Contractor, arising out of the Contract for the performance of the Works
whether during the progress of the Works or after its completion or whether before or after
the termination, abandonment or breach of the Contract, it shall, be referred to and settled by
the Chief Engineer, who, within a period of thirty (30) days after being requested by both
parties to do so, shall give written notice of his decision to the Engineer-in-charge and the
Contractor.

36.3 Save as hereinafter provided, such decision in respect of every matters so referred
shall be final and binding upon the parties until the completion of the Works and shall
forthwith be given effect to by the Contractor who shall proceed with the Works with all due
diligence.

Sec-III : INB : Instruction to Bidders Page 20



37. Corrupt or Fraudulent Practices.

37.1

The Employer requires that Bidders observe the highest standard of ethics during the

evaluation and execution of such contracts. In pursuance of this policy, the Employer:

(@)

(b)

defines, for the purposes of this provision, the terms set forth below as follows:

(i)  "corrupt practice” means the offering, giving, receiving or soliciting of
any thing of value to influence the action of a public official in the evaluation
process or in contract execution; and

(i) "fraudulent practice" means a misrepresentation of facts in order to
influence the evaluation process or the execution of a contract to the detriment
of the Employer and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and to deprive
the Employer of the benefits of free and open competition.

will reject a proposal for award if it determines that the Bidder recommended for award has

engaged in corrupt or fraudulent practices in competing for the contract in question; will declare a
firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any
time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in
executing a contract.
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Section : IV

Forms of Bid and Qualification Informations

1. Letter of Undertaking

To,
The Addl. Chief Engineer, PHE.,
Zone-III., Meghalaya, Shillong,
PHE Administrative Building,
Lower Lachumiere,
Shillong : 793 001, Meghalaya.

Description : Construction of Nonglang Water Supply Scheme under South West Khasi Hills

Dear Sir,

We the undersigned bidder, have read and examined in detail the specification
and documents of the works described above and hereby propose to execute the Works for
the Contract Price stated in the Financial Bid.

We accept the proposal of advance payment up to a maximum of 10% of
contract value for construction activities as per the Conditions prescribed by the Employer.

This Bid and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any Bid you
receive.

We undertake that in competing for (and, if the award is made to us, in
executing) the above contract, we will strictly observe the laws against fraud and corruption
in force in India namely, "Prevention of Corruption Act, 1988.

We hereby confirm that this Bid complies with the Bid Validity and Bid
Security required by the Bidding documents.

We attach herewith our current income tax and sales tax clearance certificates.

Yours faithfully,

Authorized Signature
Name & Title of Signatory:
Name of Bidder

Address
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2. Qualification Information

The information to be filled in by the Bidder in the following pages will be used for
purposes of qualification as provided for in Clause 2 of the Instructions to Bidders.
This information will not be incorporated in the Contract.

1. For Individual/Firms/Consortium.

1.1 Constitution or legal status of Bidder
[Attach copy]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid
[Attach]

1.2 Annual financial turnover achieved in the last three years.
(in = Crores)

S1.No. Year Financial turnover ( = in Crores)

2017-2018

2018-2019

2019-2020

» Attach a Certificate from Chartered Accountant along with Audited Balance Sheet.
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1.2.1 Works performed by the Bidder on works of a single Contract during the
period from 01.04.2017 to 31.03.2020 as detailed below:-

Project Name | Name of the Employer* Description of Contract No. Value of Date of Stipulated | Actual date Remarks
work contract issue of period of of explaining
(‘ . Lakhs) work order | completion | completion |reasons for delay,
if any
and work
completed

Enclose certificate(s) from Engineer(s)- in- charge.

The experience of the bidder to the extent of work done as a Sub contractor in the past and
duly certified by the owner of the Project will be considered.

1.3  Information on Bid Capacity (works for which Bids have been submitted and
works which are yet to be completed) as on the date of this Bid.

A)  Existing commitments and on-going works

Description of Place and state | Contract No. & Name and Value of Stipulated period | Value of works Anticipated
work Date Address of Contract of completion remaining to be date of
the Employer (‘ Lakhs) completed completion.
(" Lakhs)
@ @ 3) @) ® © 0] ®

. Enclose certificate(s) from Engineer(s)- in- charge.
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B) Works for which Bids already submitted.

Description of
work

@

Place and State

()]

Name & Address
of Employer

3

Estimated Value
of works
(? Lakhs)

@

Stipulated period
of completion

®

Date when
decision is
expected

6

Remarks if any

)

1.4  The following major items of Contractor's Equipment are essential for carrying
out the Works. The Bidder should list all the information requested below. Refer also

to sub -clause 2.2 (d) of the Instruction to Bidders.

Item of equipment Requirement Availability proposals
Yes/No Nos. / capacity Condition

Excavator P.C 1 no.

Excavator JCB 1 no.

Air Compressor/Rock Breaker 1 no.

Rock drilling M/C 1 no.

Trucks/Tippers/Dumpers 2 nos.

Hydraulic Crane 1 no.

Chain Pulley Block 2 nos.

Reinforcement rod cutting M/C 2 nos.

Dewatering pumps 2 nos.

Concrete mixture M/C with 4 nos.

Batcher

Concrete pump & accessories 1 no.

Needle vibrators 8 nos.

Wind M/C 1 no.

Gas cutting M/C 2 sets

Welding M/C with Accessories 1 set

Mobile DG set 2 nos.
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1.5  Qualification and experience of key personnel proposed for administration and

execution of the Contract and number of labourers proposed to be employed for the
work. Attach biographical data. Refer also to sub-clause 2.2 (f) and 2.4 (B) (b) of

Instructions to Bidders.

Position

Name Qualifications Years of

experience
(general)

Years of experience in
the proposed position

Project Manager

Key personnel

1. Civil Engineer

2. Mechanical
Engineer

3. Electrical
Engineer

No. of labourers proposed for the work :

1.6 Proposed subcontracts and firms involved. (Refer INB Clause 2.2(k))

Sections of the works

Value of subcontract

Subcontractor (name and
address)

Experience in similar
work
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1.7  Financial reports for the last three years; balance sheets, profit and loss
statements, auditors' reports etc. List them below and attach copies of documents.

1.8  Information on litigation history in which the Bidder is involved.

Other Party (ies) Employer Cause of Amount Remarks showing
Dispute Involved present status

1.9  Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents.

2. Consortiums.
2.1  The information listed in 1.1 to 1.8 above shall be provided by each partner of
the Consortium.

2.2 The information in 1.9 above shall be provided by Consortium

2.3 Attach the power of attorney of the signatory (ies) of the bid authorizing
signature of the bid on behalf of the consortium

2.4  Attach the agreement among all partners of the consortium ( and which is
legally binding on all partners ) which shows the requirements as indicated in
sub-clause 2.3 of the instruction to bidders

2.5  Furnish details of participation in the consortium as below.
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Details of participation in the consortium.

PARTICIPATION DETAILS

FIRM 'A' (Lead
Partner)

FIRM 'B’

FIRM 'C'

Financial

Names of the Banker(s)

Planning

Construction Equipment

Key Personnel

3. Additional requirements.

3.1  Bidders should provide any additional information required to fulfill the

requirements of Clause 2 of the Instruction to Bidders, if applicable.
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3. Warranty Form

M/S having its registered

office at (hereinafter referred to as the Contractor) having

carefully studies all the documents, specifications, drawings etc. pertaining to the
contract  for the  work

and the local and site conditions having

undertaken to execute the said works.

Do hereby warrant that

1. The Contractor is familiar with all the requirements of the contract.

2. The Contractor has investigated the site and satisfied himself regarding the character
of the work and local conditions that may affect the work or its performance.

3. The Contractor is satisfied that the work can be performed and completed as
required in the contract.

4. The Contractor accepts all risks directly or indirectly connected with the
performance of the contract.

5. The Contractor has had no collision with other contractors, with any of the men of
the Engineer-in-charge or with any other person in PHED to execute the said works
according to the terms and conditions of the said contract.

6. The Contractor has not been influence by any statement or promise of the employer
or Engineer-in-charge but only by the Contract document.

7.  The Contractor is financially solvent.

8. The Contractor is experienced and competent to perform the contract to the
satisfaction of the Engineer-in-charge.

9.  The statement submitted by the Contractor is true.

10. The Contractor is familiar with all general and special laws, acts, ordinances, rules
and regulations of the Municipalities, District, State and Central Government that may
affect the work, its performance or personnel employed therein.

Date : for and on behalf of the Contractor.
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4. Agreement Form

Proforma of agreement form
(To be executed on Non-Judicial Stamp Paper)

This Agreement made this ___ day of ___ 2018 between
Public Health Engineering Department, Government of Meghalaya (hereinafter
referred to as 'Employer' or PHED, which expression shall include its administrators,
successors and assigns) on one part and [name and address

of contractor] (hereinafter called the Contractor' which expression shall include its
administrators, successors, executors and permitted assigns) on the other part.

Whereas PHED has decided to carry out the work
(hereinafter called the 'work') mentioned, enumerated and

referred to in the Schedule, Conditions of Contract and technical specifications and
offer submitted by the contractor and the subsequent correspondences made between
the two parties (hereinafter called the "Tender Documents') and whereas the terms and
conditions for the said works were settled between the two parties and whereas the
Public Health Engineering Department, Government of Meghalaya did accept the bid
of the Contractor for execution of the said work.

Now this agreement withnesseth and it is hereby agreed and declared as
follows:-

In consideration of payments to be made to the Contractor by Public Health
Engineering Department as herein mentioned, the contractor hereby covenants with
Public Health Engineering Department, its successors and assigns that the Contractor
shall do and perform the said works and things in the contract mentioned and
described or which are implied therefrom or therein respectively within and at the
times and in the manner and subject to the terms, conditions and stipulations
mentioned in the Schedule hereto; and in consideration of the provisions and
supervision of executions, construction and completion of the said works and the
performance guarantee thereof as aforesaid the Department covenants with the
Contractor to pay the contractor the sum as per schedule of quantities and rates and
such other sums that may become payable, such payment to be made at such time and
in such manner as is provided by the Contract.
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Component Parts of the Contract

This contract consists of the following component parts all of which are as fully a
part of this contract as if herein set out verbatim or if not attached as if hereto attached.

1) Bidding Documents

2) Letter from D)

3) Work Order No.

Memorandum

A) General description of works

B) Approximate estimated cost

O Security Deposit

D) Time allowed for the work from the
Date of written order to commence

In witness thereof the parties hereto have executed this agreement in Shillong on the
date first herein mentioned.

Constituted attorney for for and on behalf of
the contractor Public Health Engineering Dept.
Govt. of Meghalaya, Shillong

Addl. Chief Engineer, Zone-III.,
Public Health Engineering Deptt.
Govt. of Meghalaya Shillong.

In presence of
1. 1.

Executed in original

Constituted attorney for Addl. Chief Engineer, Zone-III.,

the contractor Public Health Engineering Deptt.
Govt. of Meghalaya Shillong.

Note : Non-Judicial Stamp in 6 (six) sheets of on shall be
supplied by the successful tenderer.
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5. PWD F-2 Form

Assam Schedule L Vi(Part) Form No. 8
Public Works Department, Meghalaya

Sub Division

[FormF-2]
lem rate tonder and Contract for Works..

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All works proposed for execution by contract it will be notified in a form of invi-
tation to tender pasted on a board hung up in the office of and signed by the Sub- Di-
ivisional Officer/Executive Engineer.

The form will state work to be caried out the date for submitting and opening
tenders, the time allowed for camying out the work, the ‘amount of eamest money to
be deposited with the tender, the amoumt of the security deposit to be deposited by
the successful tenderer and the percentage, if any otherto be deducted from Dbills.
Copies of the specifications, designs and drawings and- any, other documents required
in connection with the work signed (with the exception of the current Meghalaya Gen-
eral Specifications which although binding on the contractor need not be signed) for
the purpose of identification by the Sub-Divisional 'Office/Executive Engineer shall
also be opened for inspection by the contractor at the office of the Sub-Divisional
Office/Executive Engineer during office hours.

2. in the event of tender being submitted by a firm, it must be signed seperately
by each member thereof or in the event of the absence of any partner it must be
signed on his behaif by & person holdinga power of attomey authorizing him to do so.

3. Receipt for payment made on account of a work executed by a finm, must aiso
be signed by the several partner except where the contraciors are described in their
tenders as a firm in which case the receipt must be signed in the name of the firm
by one of the partner or by some person .having authority to give effectual receipts
from the firm.

4. Any person who submits a tender shall fil up usual printed form stating at what
rates he is willing to undertake each item of the work Tender which propose any al-
temation in the work specified in the said form of invitation to tender, or in the time
allowed for camying out the work or which contain any other conditions of any sort
will be liable to rejection. No single tender shall include more than one work but con-
tractors who wish to tender for two or more works shall submit a separate tender for
each. Tenders shall have the name and number of the work to which they refer writ-
ten outside the envelop.

5. The Executive Engineer or his authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time and will initial
and date the tenders. In the event of a tender being accepted, a receipt for the ear-
nest money forwarded therewith shali thereupon be given to the contractors who shal
thereupon for the purpose of identification sign copies of the specification and other
documents as mention in Rule 1. In the event of a tender being rejected the eamest
money forwarded with such unaccepted tender shall thereupon be retumed 1o the contract
making the same.

5. The Executive Engineer shall have the right of rejecting ali or any of the ten-
ders without assigning any reason.

7. The Receipts of an accountant or clerk for any money ped by the contraclors wil
not be considered as any acknowledgement of payment to the Sub-Divisional Officer/
Executive Engineer and the contractor shall be responsible for seeing that he pro-
cures a receipts signed by the Sub-Divisional Officer/Executive Engineer.

8. The memorandum of work tendered for and the memorandum of materials tob e
supplied by the Public Works Departmient: and thelr issue rates :shall -be filled in and
completed in the office of the Sub-Divisional Office/Executive Engineer before the
tender form is issued. If a tender form is issued to an intending tenderer without hav-
ing been so filled in an completed shall request the office to have this done before
the-completes and delivers his tender.
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TENDER FOR WORK

I'We hereby tender for the execution to the State Government of the work
specified in the underwritten memorandum within the time specified in such
memorandum at the rates specified therein and in accordance in all re-
spects with the true intent and meaning of the specifications designes,
drawing and instructions in writing referred to in Rule | thereof and in
clause i of the annexed condition and with such materials as are provided
for by, and in all other respects in accoerdance with such conditions so far
as applicable.

MEMORANDUM

a) If several sub-works a) General description
are included they should

be detalled in a

separate list.

This deposit will vary b} Estimated Cost Rs........
from 10% fo 10% the

::“:’:;om o ¢} Earnest money Rs.......
requirement of the '
case. ’ d) Security deposit (including eamest money) Rs.......

c) This percentage
where no  security
deposit its taken will
vary from 5% to, 10% .
accordin . .
requirements R e e} Percentage, if any to be deducted from bills Rs.......
case. \Where ' security (Rs. Ypercent.

deposit is taken, see '

note to clause | of the

condiions of contract f) Time allowed for the from date of written order of commence
Months
ltem S ¢ Rate Tendered
No tem of work Unit Per
’ In figure In Words
Rs. P.

Note : To be continued on additional sheet as found necessary
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MONTHS

Shouid this tender be accepted. | / We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contracts annexed heteto so far as applicable or in default
there of to forfeit and pay to the State Government the sums of money mentioned in the said
conditions.

The sum of Rs. is herewith forwarded in currency notes as eamest money or has
been deposited in the Treasury as eamest money and duplicate copy of the chalan
. is herewith forwarded.(a) the full value of the eamest money should be absolutely forfeited to the
State Govemment, should | / We not deposit the future sum required to make up full amount of
security deposit specified in the above memorandum, in accordance with clause 1(a) of the said
conditions of contract, otherwise the said sum of Rs. shall be retained by the State
Govemment as pant of such security deposit as aforesaid. (b) The full value of the eamest money

shall be retained by the State Govemment on account of the security deposit specified in clause 1
(B). of the said conditions of contract.

Dated the day of 200

Witness

Address

Occupation

The above tender is hereby accepted by me on behalf of the Governor of Meghalaya.
Dated the Pay on 200

Executive Engineer

Give particuiar and
numbers.

Strike outfa) if no
cash security deposit
is to be taken

Strike out (b) any
cash security deposit
is to be taken.

Signature of con-
tractor  before  sub-
mission of tender.

2 Signature of wit-
ness {0 contractor's
signature.

Signature of the
officar by whom

accapted.
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Security Deposit

This will be the same
percatage. as that in

the tender of (e}
The amount of this
percentage ( not

exceeding 10%) will be
fixed in evary case to
suit requircment
example of i is fixed at
%% oand the securty
deposit only amounts to
5% of the estimated cost
of the work than 3%
should be  deducted
from every payment if
the percentage is fixed
at 10% and the security
deposit only amount to
6% than 4% should be
deducted and so on.

Compensation for delay.

Action when 10% or
more of security deposit
is forfeited.

CONDITIONS OF CONTRACT

Clause 1 - The person/persons whose tender may be accepted (hereinafter
called the contractor) shall (A) within one day for a contractor of R. 1000/- or
less two days for one of Rs. 2000/- or less and so up to a limit of ten days of
the receipt by him of the notification of the acceptance of his tender) deposit
with the Sub-Divisional Officer/Executive Engineer in Government securities
endorsed 1o him, or deposit in cash in the nearest Govemment Treasury
forwarding the duplicate of the challan to the Sub-Divisional Officer/
Executive Engineer a sum of sufficient with the amount of earnest money
already deposited to make the full security deposit specified in the tender] or
(B) [permit the State Government at the time of making any payment for work
done under the contract to deduct such as will [with eamest money already
deposit] amount to percent of all moneys so payable such deductions to
be held by the State Government free of interest, by way of security deposit]
Provided always that in the event of the contractor depositing a lump sum or
equivalent securities as contemplated at A above, then and in such case if
the sum so deposited or the value of the securities at any time shall not
amount to percent to the total estimated cost of the work, it shall be lawfull
for the State Government at the time making any payment to the contractor
for work done under the contract to make up the full percentage of percent by
by deducting and relating fee of interest a sufficient sum for every such
payment as last aforesaid. All compensations or other sums of money
payable by the contracior to the State Govemment or any account
whatsoever, and in the event of security deposit being reduced by reason
of any deduction or sales as aforesaid, the contractor shall within then days
thereafter make good in cash or Govemnment securities endorsed as aforesaid
any sums which may have been deducted from or raised by sale of his
securities deposit or any part thereof.

Clause 2 — The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from
the date on which the order to commence work is given to the contractor. The
work shall throughout the stipulated period of the contract be proceeded with
all due deligence (time being deemed to be of the esserce of the contract on
the part of the contractor) and the contractor shall pay as compensation an
amount equal to one percent of such smaller amount as the Chief Engineer/
Executive Engineer (whose decision in writing shall be final) [may decide on
the amount of estimated cost of the whole work as shown by the tender for
everyday that the work remains uncommenced or unfumished after the proper
dates and further to ensure good progress during the execution of the work,
the contractor shall be bound in all cases in which the time allowed for any
work exceeds one month to complete one-fourth of the whole of the work
before one fourth of the whole time allowed under the contract has elapsed;
one-half of the work before one-half of such time has elapsed as three-fourth
of the work before three-fourth such time has elapsed such estimation of
the amount of work doen at any period being made by the Executive-
Engineer/Chief Engineer whose decision shall be final in the event of of the
contractor failing to comply with the condition he shall be liable to pay a s
compensation as amount equal to one percent or such smaller amounts as the
Chief Engineer /Executive Engineer (whose decision shall be final and
conclusive) may decide on the said estimated cost of the whole work for
every day that the due quality of work remains incomplete, provided always
that the entire amount of compensation to be paid under the provisions of this
clause shall not exceed 10 percent on the estimate cost of the work as
shown in the tender.

Clause 3 — In any case in which under any clause of this contract the
contractor shall have rendered himself liable to pay compensation amounting
to fifty percent or more of his security deposit (whether paid in one sum or
deducted by instaliments the Executive Engineer on behalf of the State
Government shall have power to adopt any of the following courses as he
may deem best suited to the interest of the State Government.

(a) To reseind the contractor, as to which recission notice in writing to
the contractor under the hand of the Executive Engineer shallbe finai and
.conclusive and in which case the security deposit of the contractor shal stand
forfeited and be absolutely at the disposal of the State Govemment.
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{b) To employ labour paid by the Public Works Department and to
supply materials to carry out the work, or any part or the debiting the
contractor with cost of the labour and the price on the materials plus twenty
four percent on the total of the aforsaid cost and price to cover the cost of
supervising as to the amount of which cost and price a certificate to the
Executive Engineer shall be final and conclusive and crediting him with the
value of the work done in all respects in the same manner and at the same
rate as if it had been camed out by the contractor under terms of his contract
and the certificate of the Executive Engineer as to the value of the work done
shall be final and conclusive.

{¢) To measure up the work of the contractor and take such a part
thereof as shall be unexecuted out of his hands, ansd to give it to another
contractor to complete, in which case any expenses which may be incurred in
excess of the sums which works have been paid 1o the original contractor if
the whole work had been execured by him { as to the amount of which excess
the cerlificate in writing or the Executive Engineer shall be final and
conclusive) shall be bome and paid by the original contracter and may be
deducted from any money due to him by the State Govemment under the
contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engi-
neer, the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any en-
gagements, or made any advances on account of, or with a view to the execution of the
work or the performance of the contract. And in case the contract shall be rescinded
under provision aforesaid, the contract shall not be entitted to recover or be paid
any sum for any work therefore actually performed under this contract, unless and until
the Subdivisional Officer/Executive Engineer shall have certified in writing the perform-
ance of such work and the value payable in respect thereof, and he shall only be entitled
to be paid the value so certified. ‘

Clause 4. — In any case in which any of the powers conferred upon the Executive
Engineer by clause 3 hereof shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a2 waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any future
case of default by the contractor for which under any clause or clauses hereof he is
liable to pay compensation which with any compensation remaining unrealised amounts
to fifty per cent or more of his security deposit. In the event of the Executive Engineer
putting in force either of the powers (a) or {c) vested in him under the preceding clause
he may, if he so desire, take possession of all or any tools, plant , materials and store in
orf upon the works or the site thereof or belonging to the contractor, or procured by him
and intended to be used for the execution of the work or any part thereof paying or allowing
for the same in account at the contract rates or in case of these not being
applicable, at cuirent market rates to be certified by the Exscutive Engineer whose
certificate therof shall be final and conclusive; otherwise the Executive Engineer may
be notice in writing tfo the contractor or his Clerk of Works, Foreman or other authorised
agent require him to remove such tools, plant, materials or stores from the premises
within a time to be specified in such notice and in the event of the contractor failing to
comply with any such requisition, the Executive Engineer may remove them at the
contractor's expense or sell them by auction or private sale on account of the contractor
and at his risk in all respects, and the certificate of the Executive Engineer as to the
expense of any such removal, and the amount of the proceeds and expense of any such
sale shall be final and conclusive.

Clauseb5.- If the contractor shall desire an extension of the time for completion of
the work on the ground of his having been unavoidably hindered in its execution or on
any other grounds, he shall apply in writing to the Executive Engineer within 30 days of
the date of the hind rance or date of the occurrance or commencement of the aforesaid
other grounds on account of which he desires such extension as aforesaid, and the
Executive Engineer shall, if in his opinion {which shall be final and conclusive) reason-
able grounds be shown therefor, authorise such extension of time, if any, as may in his
opinion, be necessary or proper.

Clause 6.- The contractor shall give the Subdivisional Officer/Executive Engi-
neer notice in writing when the work is completed and on receipt of such notice, the
Subdivisionat Officer or his subordinate shall inspect the work and if completed make
an entry in the measurement book to this effect. The contractor shall then be furnished
with a certificate by the Subdivisional cfficer, Executive Engineer (hereinafter called the
Engineer-in-charge) of such compietion but no such certificate shaill be given nor shall
the work be considered to be complete until the contractor shall have removed from the

Contractor remains
hable to  pay
compensation if
action not taken
under clause 3.

Power to take

possession of on
require removal of

or sell contracts
plant.

Extension of time

Final certificate
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Payment on inter-
mediate certificates
to be regarded as ad

-Vances.

Bill to be submitted
monthly

Bills to be on
printed forms

Stores supplied by
the State
Governoment .

premises, on which the work shall be executed, all scaffolding, surplus materials and
rubbish, and shali have cleaned off all dirt from all wood-work. doors, windows, walls,
floors, or other parts of any structures in, upon, or about which the work has been ex-
ecuted or of which he may have had possession for the purpose of the execution thereof,
If the contractor shall fail to comiply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish, and cleaning off dit on or before the date
fixed for the completion of the work, the Engineer-incharge may at the expense of the
contractor remove such scaffolding, surplus materials and tubbish, and dispose of the
same as he thinks fit and clean. off such dit as aforesaid and the contractor shall forth-
with, pay the amount of all expense so incurred plus twenty-four percent, supervision
charges, and shall have no claim in respect of any such scaffolding or surplus materials
as aforesaid except for any sum actually by the sale thereof. '

Clause 7.- No payment shall be made for works estimated to cost less than ru-
pees one thousand, till after the whole of the works shall have been completed and a

- certificate of completion given. But in the case of works estimated to cost more than

rupess on thousand, the contractor shat on submitting the bill therefore be entitled to
receive a monthly payment proportionate to the part thereof then approved and passed
by the Engineer-in-charge, whose certificate of such approval and passing of the sum
so payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded is payments by way of advance against the fipal payment
only and not as payment for work actually done and completed, and shall not preclude
the requiring of bad, unsound and imperfect or unskilful work to be removed and taken
away and reconstructed or re-erected or be considered as an admission of the due -
performance of .the contract, or any.part thereof in any respect or the accruing of any
claim nor. shall it conclude, determine, or affect in any way the powers of the Engineer-
incharge under these conditions or any of them as to the final seltlement and adjust-
ment of the accounts or otherwise, or in any other way vary or affect the contract. The
final bill shall be submitted by the. contractor within one month of the date fixed for
completion of the work;, in default, the Engineer-incharge may himself prepare or de-
pute a subordinate to prepare such bill; and in any event, the Engineer-incharge’'s cer-
tificate of the measurement and the total amount payable for the work shall be paid and
conclusive:.

Clause8.- A bill shall be submitted by the contractor each month on or before the
date if any, fixed by the Engineer-incharge for all work executed in the previous month
and the Engineer-incharge shall take or cause to be taken the requisite  measurement
for the purpose of having the same verified, and the claim, as far as admissible ad-
justed, if possible, before the expiry of ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-
charge may depute a subordinate to measure up the said work in the presence of the
contractor, or his duly accedited agent, whose countersignature to the measurement
book will be sufficient warrant, and the Engineer-incharge may prepare or cause to be
prepared a bill from such book which shall be binding on the contractor in all respects.
Should the contractor dispute the accuracy of any measurement. taken for the purposes
of any intermediate or final bill or of the completion certificate he must infimate the fact,
in writing, to the engineer-incharge within forty-eight hours of the measurement being
taken and must cbtain a receipt for the safe delivery of the iefter either.through the post
office or direct from the .office of the Engineer-incharge. Should the contractor fail to
intimate his noh-acceptance of the measurements, within forty-eight hours of the meas-
urements having been taken, in the manner described above no claim will subse-
quently be entertained regarding the accuracy of the measurements, clagsification of
the work, rates or in any matter connected with the measurements. if non-acceptance is
intimated within the period herein prescribed, the decision of the Engineer-in-charge on
the dispute shall be final and conclusive. -

Clause 9.- The contractor shall submit all bills on the printed forms to be had on .
application at the office of the Engineer-incharge and the charges in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuancs of these -conditions, and not mentioned or provided for in the
tender, at the rates herein after provided or such work.

Clause 10.- i the specification or estimate of the work provides for the use of any
special description of materials to be supplied from the Engineer-incharge’s store, or if
it is required that the contractor shall use certain stores to be provided by the Engineer-
incharge (such material and stores and the prices to be charged therefore as hereinaf
-ter mentioned being so far as practicable for the convenience of the contractor, but not
so as in any way to control the meaning of effect of this coniract, specified in the sched-
ule or memorandum hereto annexed), the contractor shall be supplied with such mate-
rials and stores as required from time to time to be used by him for the purposes of the
contract only, and the value of the full quantity of materials and stores so supplied at the
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rates specified in the said schedule or memorandum may be set off or deducted from
any sum then due, or thereafter o become due to the contractor under the contract, or
otherwise, or against or from the security deposit, or the proceeds of sale thereof, If the
same is held in Government securities, the same or a sufficient portion thereof being in
this case sold for the purpose. All materials supplied to the contractor shall remain the
absolute property of the State Government, and shall not on any account be removed
from the site of the work, and shall at all times be open to inspection by the Engineer-in-
charge, but all such materials shalt be in the custody of the contractor who shall be
-respensible for any loss, damage or deterioration due to theft, fire, storm, flood, earth-
quake of any other cause of any nature whatsoever. Any such materials unused and in
perfectly good condition at the time if the completion or determination of the contract
shall be returned to the Engineer-incharge's store, if by a notice in writing under his
hand he shall so require; but the contractor shall not be entitted to return any such
materials uniess with such consent, and shall have no claim for compensation on ac-
ccount of any such materials so suppiied to him as aforesaid being unused by him, or for
any wastage in or damage to any such materials.

Clause 11.- The contractor shall execute the whole and every part of the work in
the most substantial an workmanlike manner, and both as regards materials and other-
wise in every respect in sfrict accordance with the true intent and meaning of the draw-
ings and specifications. The contractor shall also conform exactly, fully and faithfully to
the true intent and meaning of the designs, drawings, and instructions in writing relating
to the work signed by the Engineer-incharge and lodged in his office, and to which the
contractor shali be entitled to have access at such office or on the site of the work for the
purpose of inspection during office hours and the contractors shall if he so require, be
entitled at his own expense to make or cause to be made copies.of the specifications,
and of all such designs, drawings and instructions as aforesaid.

Clause 12.- The Engineer-incharge shall have power to make any. alterations in,
or additions to, the original specification, drawings, designs and instructions, that may
appear to him o be pecessary of advisable during the progress of the work, and the
contractor shail be bound to camry out the work in accordance with any instructions which
may be given to him in writing and signed by the Engineer-incharge, and such alterna-
tions shall not invalidate the contract, and any additional work which the. contractor may
be directed to do in the manner above specified as part of the work shall be carried out
by the contractor on the same conditions in all respects on which he agreed to do the
main work and at the same rates as are specified in the tender of the main work. The
time for the completion of the work shall be extended in the proportion that the addi-
tional works bears to the original contract work, and the certificate of the Engineer-in-
charge shall be final and conclusive as to such proportion. And if the additional work
include any class of work, for which no rate is provided in this contract, then such class
of work shall be carried out at the rates entered in the schedule of rates of the district:
and if such last mentioned class of work is not entered in the schedule of rates of the
district, then the contractor shall within seven days of the date of his receipt of the order
to carry out the work inform the Engineer-incharge of the rate which it is his intention to
charge for such class work, and if the Engineer-in-charge dose not agree to this rate
he shall, by notice in writing, be at liberty to cancel hige order to camry out such class of
work, and arrange to cary it out in such a manner as he may consider advisabie; provided
always that if the contractor shall commence work or incur any expenditure in regard
thereto before the rates shall have been determined a lastly herein before mentioned,
then and in such case he shall only be entitled to be paid in respect of the work carried
out or expenditure incurred by him prior to the date of the determination of the rate as
aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In
the event of a dispute, the decision of the chief Engineer of the State will be final and
conclusive.

Clause 13.- if the contractor considers any work demanded of him to be outside
the requirements of the contract, or considers any record or ruling of the Engineer-in-
charge to be unfair, he shall immediately upon such work being demanded or such
record or ruiling being made, ask for written instructions or decisions, and within - )
days after the date of receipt of the written instructions or decisions, he shall file a
written protest with the Engineer-in-charge, stating clearly and in detail the basis of his
objections. Except for such protests or objections as are made in the manner herein
specified an within the time limit stated, the records, ruling, instructions or decisions of
the Engineer-in-charge shall be final and conclusive.

- Clause 14.-if any time after the commencement of the work the Staté govern-
ment shall for any reason whatsoever not require the whole therof as specified in the
tender to be carried cut, the Engineer-in-charge shall give notice in writing of the fact to
the contractor who shall have no claim to any payment or compensation whatsoever on
account of any profit or advantage, which he might have derived from the execution of

Works to  be

executed in
accordance  with
specifications

drawings.  orders
etc.

Alterations in
specifications  and
designs.

Do not invalidate
contracts

Extensions of time
in consequence of
alteration.

Rates for works act
in estimate or
schedule of rates of
the district.

How contractor is
to protest.

No compensation
for aiteration in or
restriction of wark
to be carried out.
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Action an com-
pensation payable
in case of work

Work to be
inspections.

Contractor or re-
sponsible  agents
to be present.

Notice te be given
before work s
covered up.

Contractor liable
for damage done
and for
imperfections for
3 months after
certificates.

Contractor is to

supply =~ plant,
laders foldings,
elc.

the work in full, but which did not derive in consequence of the full amount of the
work not having. been carried out; neither shall he have any claimn for compensation by
reason of any alterations having been made in the original specifications, drawings,
designs and instructions which shall involve any curtaiiment of the work as originally
contemplated. : .

Clause 15.- If it shall appear to the Engineer—iri—charge or his subordinate-in-
charge of the work, that any work has been executed with unsound, imperfect, or unskiliful
workmanship, or with materials of any inferior description, or that any materials or artl-

- cles provided by. him for the execution of the work are unsound, or of a quality inferior to

that contracted for or otherwise not in accordance with the contract, the contractor shall
on demand in writing from the Engineer-incharge specifying the work, materials or
articles complained of notwithstanding that the same may have been inadvertently”
passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so
specified in. whole or in part, as the case may require, or as the case may be remove the
materials or articles so specified and provide other proper and suitable materials or
articies at his own proper charge and cost; and in the event of his failing to do so within
a period to be specified by the Engineer-incharge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the rate of one per cent, on the amount
of the contract for everyday not exceeding ten days, while his failure o do so shall
continue and in the case of the contractors continued faiure over and above the ten

.days specified above, the Engineer-incharge may rectify or remove, and re-execute

the work or remove and replace with others, the materials or articles complained of, as
the case may be at the risk and expense in .all respects of the contractor and charge the
contractor for the work in sub-clause (b) of clause 3 above.

Clause 16.- All work under or in course of execution or executed in pursuance of
the contract shall at ail times no open to the inspection and supervision of the Engineer-
incharge and his subordinates and the contractor shali at alt timers during the usual
working hours, and at all other times at which reasonable notice of the intention of the
Engineer-incharge or his subordinate to visit the works shall have been given to the
contractor, either himself be present to recelve orders and instructions, of have a re-
sponsible agent duly accredited in writing present for that purpose. Orders given fo the -
contractor's agent shall be considered to have the same force as if they had been given
to the contractor himselff. .

Ciause 17.- the contractor shall give not less.than five days’ notice in writing to
the Engineet-in-charge of his subordinate-in-charge of the work before covering up of
otherwise placing beyond the reach of measured or inspection any work in order that
the same may be inspected or measured, and correct dimansions therecf be taken
before the same is so covered up or place beyond the reach of measurement or in-
spection, and shall not cover or place beyond the reach of measurement or inspection,
any work without the consent in writing of the Engineer-in-charge or his subordinate in
charge-of the work; and if any work shail be covered up or placed beyond the reach of
measurement or inspection without such notice having been given or consent obtained in
writing the same shall be uncovered at the contractors expense, of in default thereof
no payment of allowance shall be made for such work or the materials with which, the
same was executed. :

Clause 18.- if the or his work-people or servants shall break, deface,
injure or destroy any part of a structure, in which they may be working, or any building,
road, fence, enclosure, or grass land, or cultivated ground contiguous to the premises .
on which the work or any part of it is being executed, or if any damage shall happen to
the work, while in progress, from any cause whatever of any imperfections become
apparent in it within three months after a certificate, final or other, of its completions
shalf have been given by the Engineer-in-charge as aforesaid, the contractor shall make
the same good at his own expense, or in default, the Engineer-in-charge may cause the
same 1o be made good by cther workmen, and deduct the cost (of which the certificate
of the Engineer ~in-charge shall be final and conclusive) plus twenty-four per cent super-
vision charges from any sums that may be then, or at any time thereafter may become, .
due to the contractor or from his security deposits, or the proceeds of sale thereof, or of
a sufficient portion thereof. :

Clause 19.- The contractor shall supply at his own cost all materials (except such _
special materials, if any, as may in accordance with the contract be supplied from the

" Engineer-in-charge’s stores), plant, tools, applicances, implements, ladders, cordage,

tackle, scaffolding and temporary works requisite or proper for the proper execution of
the ‘'work, whether original, altered or substituted; and whether included in the specifica-
fion or other documents forming part of the contract or referred to in those conditions or
not, which may be necessary for the purpose of satisfying or complying with the
requirement of the Engineer-incharge as to any matter as to which under these condi-
tions he is entitled to be satisfied, or which he is entitled to require together with carriage
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therefore to and from the work. The contractor shall also supply without charge the requi-
site number of persons with the means and materials necessary for the purpose of
setting out works for the accuracy of which he is entirely responsible, and for counting
weighing, and assisting in the measurement or submission at any time and from time to
time of the work or materials. Failing his so doing the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be deducted
from any money due to the contract under the contracts, or from his security deposit or
the proceeds of sales therenf, or of a sufficient portion thereof. The contractor shatt
also provide and necessary fencing, lights and notice required to protect the while from
accident, and shall be bound to bear the expenses of defence or every suit, action or
other proceedings at law that may be brought by any person for injury sustained owing
to neglect of the above precautions, and to pay any damages and costs which may be
awarded in any such suit, action or proceedings to any such person or which may with
the consent of the contractor be paid to compromise any claim by any such person.

Clause 20.- No female labour shall be employed within the limits of a cantonment
and no labourer below the age of fourteen years shall be employed on the work.

Clause 21.- No work shall be done on Sundays without the sanction in writing of
the Engineer-in-charge.

Clause 22.- The contract shall not be assigned sub-let without the written ap-
proval of the Executive Engineer. And if the contractor shali assign or sub-let his con-
tract, or attempt so to do, or become insolvent or commence any insolvency proceed-
ings or make any composition with his creditors, or attempt so to do, or if any bribe,
gratuity, gift, loan, perquisite, teward or advantage, pecuniary or otherwise, shall either
directly or indirectly be given, promised, or offered by the contractor, or any of his serv-
ants or agents to any public officer or person in the employ of the Crown in any way
relating to his office or employment, or if any such officer or person shall become in any
way directly or indirectly interested in the contract, the Execulive Engineer may there-
upon by notice in writing rescind the contract, and the security deposit of the contractor
shall thereupon stand forfeited and be absolutely at the disposal of the State Govern-
ment and the same consequences shall ensure as if the contract has been rescinded
under ciause 3 hereof, and in addition the contractor shall not be entitled to recover or
be paid for any work therefore actually performed under the contract.

Clause 23.- All sums payable by way of compensation under any of these condi-
tions shall be considered as reasonable compensation to be applied to the use of the
State Government without reference to the actual loss or damage sustainred, and whether
or not any damage shall have been sustained.

Clause 24.- in the case of a tender by partners any change in the constitution of the
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Clause 25.- All works to be executed under the contract shall be executed under
the direction and subject to the approval in all respect of the Executive Engineer of the
Division for the time being, who shail be entitled to direct at what point or points and in
what manner they are to be commenced and from time to time carried on.

Clause 26.- Except where otherwise specified in the contract the decision of the
Chief Engineers of the Sate for the time being shall be finai, conclusive, and binding,
on all parties to the contract upon all questions relating to the meaning of the
specifidations, designs, drawings, and instructions herein before mentioned and as to
the quality of workmanship, or materials used on the work, or as to any other question,
claim, right, matter, or thing whatsoever, in any way arising out of or relating to the
contract, designs, drawings specifications, estimates, instructions, orders, or these con-
ditions, or otherwise concerning the works or the execution, or failure 10 execute the
same whether arising during the progress of the work, or after the competition or aban-
donment thereof.

Clause 27.- The contractor shall pay his labourers not les than the wages paid
for similar work the neighbourhood. .

Clause 28.- In the case of any class of work for which there is no such spegcifica-
tion as is mentioned in Rule 1 such work shall be carmied out in accordance with the
District specification, and is the event of their being no District specification, then in
such case the work shall-be carried out in all respects in accordance with the instructions
and requirements of the Engineer-in-charge.

Clause -29 - the expression “works® or “work™ where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construc-
tion, be constraed and taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered, substi-
tuted or additional.
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SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED FROM
THE PUBLIC WORKS STORES FOR WORK CONTRACTED TO BE EXECUTED.
AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR ‘

Particular o - Rates at which the

materials will be charged
. tothe cpmractor

'Piacé of delivery

Units .

- Rs.

NOTE—Thepemnofﬁrmsubmﬁﬁngihemshmldmmhmhm:bm;chulhmﬁlodwbyh!ngimrhchuge
on the issues of the form prior to the submission of the tender.

(Signature of Coritractor)
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Section : V

General Terms & Conditions of Contract (GCC)

1. Definition.

1.1 "Contract'" means the document forming the tender, acceptance thereof and the formal
agreement executed between the Public Health Engineering Department, Govt. of Meghalaya and the
contractor together with documents referred to therein otherwise it shall mean the Notice Inviting
Tender and information and instructions to bidders, general and special conditions of contract,
specifications, drawings, schedule of price, the normal agreement and all addenda and attachments
related to the above.

1.2 "Employer' or "Owner" shall mean Public Health Engineering Department, Govt. of
Meghalaya and shall include their legal representatives, successors and assigns.

1.3 "Contractor'' means the particular firm or company or their designated representative with
whom the contract has been made for executing the works.

1.4 ""Sub-contractor' shall mean the person named in the Contract for any part of the Works or
any person to whom any part of the Contract has been sublet by the Contractor with the consent in
writing of the Engineer and will include the legal representatives, successors and permitted assigns of
such person.

1.5 ""Engineer-in-charge' means the Engineer-in-charge of the works or specified parts of the
works under the contract or such other departmental assistants or subordinates to whom the Engineer-
in-charge may have delegated certain duties, acting separately within the scope of the particular
duties entrusted to him. The contractor will be given a copy of the Employer's authorization
designation the Engineer-in-charge by name and delegating him his authority at the time the contract
is signed. It is, however, to be distinctly understood that no delegation of powers shall be made to
such departmental assistants or subordinate except in respect of supervision to ensure compliance of
the contract conditions.

1.6 The Contractor's Bid is the completed Bidding document submitted by the Contractor to the
Employer.

1.7 "Construction Plant'" means all equipment, appliances or things of whatsoever nature
required for the execution, completion or maintenance of the works or temporary works but does not
include materials or other things intended to form or forming part of the permanent work.

1.8 When the words' Approved, 'Subject to Approval, 'Satisfactory', 'Equal to', 'Proper’,
'Requested’, 'As Directed’, 'Where Directed’, "When Directed', 'Determined by', 'Accepted’, 'Permitted’,
or words and phrases of like importance are used, the approval, judgement, direction etc. is
understood to be a function of the Employer/Engineer.

1.9 "Day"' means a day from midnight to midnight.
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1.10  "Week'" means seven consecutive days.

1.11  "Month" means from the beginning of a given date of a calendar month to the end of the
preceding date of the next calendar month.

1.12 The term "Contract Price' shall mean the lump-sum price quoted by the Contractor in his
bid with additions and/or deletions as may be agreed and incorporated in the Letter of Award, for the
entire scope of the works.

1.13  "Security Deposit'' means all deposits whether in Government securities, fixed deposit
receipts or Bank Guarantees from Nationalised Bank in India, amounts deducted from interim
payments or any other form pledged to the PHE Dept., Govt. of Meghalaya for due performance of
the contract and shall adjust in case of compensation or penalties and which may stand either in part
or whole as the situation demands.

1.14  'Drawings', 'Plans' shall mean all:

a) Drawing furnished by the Employer as a basis for Bid Proposals.

b) Drawings submitted by the Contractor with his Bid provided such drawings are acceptable to the
Employer.

¢) Drawings furnished by the Employer to the Contractor during the progress of the Work; and

d) Engineering data and drawings submitted by the Contractor during the progress of the Work
provided such drawings are acceptable to the Engineer/ Employer.

1.15 "LS.S." means Indian Standard Specifications.

1.16  "Site'" means the land and other places on, under, in, or through which the works are to be
executed or carried out and any other lands or places provided by the Employer for the purposes of
the contract together with such other places as may be specifically designated in the contract or
subsequently approved as forming part of site.

1.17  '"Labourer' means categories of labour engaged by the contractor, his sub contractors and
his piece workers for work in connection with the execution of the work covered by the
specifications. All these labourers will be deemed to be employed primarily by the contractor.

1.18 '"Store'" means the stores owned by the Public Health Engineering Dept., Govt. of
Meghalaya.

1.19  "Notification of Award of Contract'/Letter of Award' shall mean the official notice issued
by the Employer notifying the Contractor that his bid has been accepted.

1.20  "Elevation/Reduced levels or R.L." means wherever figures representing elevation or
reduced levels are given they shall mean the highest in metres based on bench mark established by
Employer at site.

1.21  "Temporary works' means all temporary works of every kind required for the performance
of the contract.

1.22  "Works' means the materials to be supplied and the work to be executed as defined and set
out in the specifications and includes all extra work, additions, deletions, substitutions and variations
ordered by the Engineer-in-charge in accordance with the provisions in the contract.
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1.23  "Specifications' shall mean the Specifications and Bidding Documents forming a part of the
Contract and such other schedules and drawings as may be mutually agreed upon.

1.24  "Urgent works' means by any urgent measures which in the opinion of the Engineer-in-
charge become necessary at the time of execution and/or during the progress of work to obviate any
risk of damage to the structures or required to accelerate the progress of work or which become
necessary for security or for any other reason the Engineer-in-charge may deem expedient.

1.25 A 'Defect" is any part of the Works not completed in accordance with the Contract.

1.26 A "Variation' is an instruction given by the Engineer, which varies the Works.

2. Interpretation.

2.1 Works importing the singular only also include the plural, he includes she and vice versa
unless this is repugnant to the context.

2.2 Wherever the term "Specification" is used apart from a specified standard specification, it
shall mean the specification or plan prepared for a particular item as instructed to the contractor in
executing that item of work.

3. Language and measures.

3.1 All documents pertaining to the Contract including specification, Schedules, notices,
correspondence, operating and maintenance instructions, drawings or any other writing shall be
written in English language. The Metric System of measurement shall be used exclusively in the
Contract.

4. Jurisdiction of contract.

4.1 The contract shall be construed according to and subject to the Laws of India. The courts of
Shillong shall have exclusive jurisdiction in all matters arising under this contract.

5. Effectiveness of contract.

5.1 The contract shall be considered as having come into force from the date of the Notification of
Award, unless otherwise provided in the Notification of Award.

6. Observance of Laws, Local Regulations and Attachments.

6.1 The Contractor shall conform to all laws of the land and the regulations and bye-laws of any
local authority and of any water or lighting companies with whose systems the structure is proposed
to be connected. The contractor if desires to make any variation from drawings or specifications that
may be necessitated for so conforming, give to the Engineer-in-charge a written notice specifying the
variations proposed to be made and the reasons for making them and apply for instructions thereon.
The contractor shall give notices required by the said Acts, regulations or bye laws and pay the
required fees in connection therewith. He shall also ensure that no attachments are made against
materials or works related to the contract. The Contractor shall protect and indemnify Employer
against all claims or liabilities arising from or based on the violation of such laws, ordinances,
regulations, bye-laws, decrees or attachments by him or by his employees.
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7. Labour.

7.1 The contractor shall not employ in connection with the works any person who has not
completed his fifteenth years of age.

7.2 The contractor shall furnish to the Engineer-in-charge information about the various
categories of labour employed by him in the form and at such intervals as may be specified.

7.3 The contractor shall in respect of labour employed by him comply with or cause to be
complied with the provisions of various labour laws and rules and regulations as detailed in section
VII and as applicable to them in regard to all matters provided therein and shall indemnify the
Employer in respect of all claims that may be made against the Employer for non compliance thereof
by the Contractor.

7.4 The contractor shall make arrangements for keeping the temperature of area of work
reasonably workable during cold months specifically if the work is carried out during nights.

7.5 Notwithstanding anything contained therein, the Engineer-in-charge may take such actions as
may be necessary for compliance of the various labour laws and recover the costs thereof from the
contractor.

7.6 In the event of the contractor committing a default or breach of any of the provisions of the
labour laws and rules and regulations as applicable, the contractor shall, without prejudice to any
other liability under the Acts, pay to Employer a sum not exceeding Rupees One thousand per day for
each of the defaults subject to a maximum of Rupees Five Lakhs.

8. Engineer's Decisions.

8.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

9. Delegation.

9.1 The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

10. Communications.

10.1 Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract
Act).

11.  Use of contract documents and information.

11.1  The Contractor shall not, without the Employer's prior written consent, disclose the Contract,
or any provision thereof, or any specification, plan, drawing, pattern, sample or information furnished
by or on behalf of the Employer in connection therewith, to any person other than a person employed
by the Contractor in the performance of the Contract. Disclosure to any such employed person shall
be made in confidence and shall extend only so far as may be necessary for purposes of such
performance.
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11.2  The Contractor shall not, without the Employer's prior written consent, make use of any
document or information enumerated in various Contract documents except for purpose of
performing the Contract.

11.3  The Contractor shall not communicate or use in advertising, publicity, sales releases or in any
other medium, photographs or other reproduction of the Works under this contract, or descriptions of
the site, dimensions, quantity, quality, or other information, concerning the Works unless prior
written permission has been obtained from the Employer.

11.4  Any document, other than the Contract itself, enumerated in various contract documents shall
remain the property of the Employer and shall be returned to the Employer on completion of the
Contractor's performance under the Contract, if so required by the Employer.

12.  Subcontracting.

12.1 The Contractor may subcontract with the approval of the Engineer but shall not assign the
Contract without the approval of the Employer in writing. Subcontracting does not alter the
Contractor's obligations.

13. Other Contractors.

13.1 When two or more contractors are engaged on work in the same vicinity, they shall work
together in a spirit of co-operation and accommodation. The Contractor shall not take or cause to be
taken any steps or actions that may cause disruptions, discontent or disturbance to the works, labour
and arrangements of other contractors in the neighbouring project localities. In the case of any
difficulties amongst the contractors, the Engineer-in-charge shall direct the manner in which each
contractor shall conduct his work so far as it affects the others.

14. Other workmen.

14.1 The Engineer-in-charge shall have full authority to depute workmen on the work site to
execute other works not included in the contract. The contractor shall afford every reasonable facility,
during working hours, to enable such workmen to carry out the other works provided that such works
shall be carried out in such manner as not to impede the progress of the work included in the contract.
The contractor, however, shall not be liable for any damage which may happen to such other works,
provided he complies with the instructions in connection therewith and provided that the damage is
not caused by the contractor or his workmen.

15. Removal of Contractor's men.

15.1 The contractor shall on the written direction of the Engineer-in-charge immediately remove
from the works any person employed thereon who may, in the opinion of the Engineer-in-charge, be
incompetent or has misconducted himself. Such person shall not be employed again on the works
without the written permission of the Engineer-in-charge.

16. Contractor's Risk.

16.1 The contractor shall take upon himself the whole risk of executing the works, and all
materials, obtained for the purpose of the contract and all works executed shall be at his risk until a
certificate of completion of the works has been issued by the Employer.
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16.2  The contractor shall, at his own cost, make good to the satisfaction of the Employer all
damages, loss or injury that may happen to any portion of the works, from whatsoever cause arising
and shall deliver up the works complete and undamaged.

17. Insurance.

17.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent
to the Works and obligatory in terms of law to protect his interest and interests of the employer
against all perils detailed herein. The form and the limit of such insurance as defined herein together
with the under- writer in each case shall be acceptable to the employer. However, irrespective of such
acceptance, the responsibility to maintain adequate insurance coverage at all time during the period of
Contract shall be of the Contractor alone. The Contractor's failure in this regard shall not relieve him
of any of his contractual responsibilities and obligations. The insurance covers to be taken by the
Contractor shall be in a joint name of the employer and the Contractor. The Contractor shall,
however, be authorized to deal directly with Insurance Company or Companies and shall be
responsible in regard to maintenance of all insurance covers. Further the insurance should be in freely
convertible currency.

17.2  Any loss or damage to the equipment during handling, transportation, storage, erection,
putting into satisfactory operation and all activities to be performed till the successful completion of
commissioning of the equipment shall be to the account of the Contractor. The Contractor shall be
responsible for preference of all claims and make good the damages or loss by way of repairs and/or
replacement of the equipment, damaged or lost.

The transfer of title shall not in any way relieve the Contractor of the above responsibilities during
the period of Contract. The Contractor shall provide the employer with copy of all insurance policies
and documents taken out by him in pursuance of the Contract. Such copies of documents shall be
submitted to the employer immediately after such insurance coverage. The Contractor shall also
inform the employer in writing at least sixty (60) Days in advance regarding the expiry/cancellation
and/or change in any of such documents and ensure revalidation, renewal etc., as may be necessary
well in time.

17.3  The perils required to be covered under the insurance shall include, but not be limited to fire
and allied risks, miscellaneous accidents, workman compensation risks, loss or damage in transit,
theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions,
accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the
replacement/reinstatement cost of the equipment for all risks upto and including delivery of goods
and other costs till the equipment is delivered at Site. Notwithstanding the extent of insurance cover
and the amount of claim available from the underwriters, the Contractor shall be liable to make good
the full replacement/rectification value of all equipment/materials and to ensure their availability as
per project requirements.

17.4  All costs on account of insurance liabilities covered under the Contract will be to Contractor's
account and will be included in Contract Price.
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18. Discipline of workmen.

18.1 The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his
employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such
employee has misconducted himself or is incompetent or negligent or otherwise undesirable and then
the Contractor shall remove such a person objected to and provide in his place a competent
replacement.

19. Protection of work.

19.1 The Contractor shall have total responsibility for protecting his works till it is finally taken
over by the Engineer. No claim shall be entertained by the Employer or by the Engineer for any
damage or loss to the Contractor's works and the Contractor shall be responsible for complete
restoration of the damaged works to original conditions to comply with the specification and
drawings, should any such damage to the Contractor's works occur because of any other party not
being under his supervision or control. The Contractor shall make his claim directly with the party
concerned. The Contractor shall not cause any delay in the repair of such damaged works because of
any delay in the resolution of such dispute. The Contractor shall proceed to repair the Work
immediately and no cause thereof will be assigned pending resolution of such disputes.

20. Time -The essence of contract.

20.1 The time and the date of completion of the Contract as stipulated in the Contract by the
Employer without or with modifications, if any, and so incorporated in the Letter of Award, shall be
deemed to be the essence of the Contract. The Contractor shall so organize his resources and perform
his Work as to complete it not later than the date agreed to.

20.2  The Contractor shall submit a detailed PERT Network/Bar Chart within the time frame
agreed consisting of adequate number of activities covering various key phases of the Work within
fifteen (15) days of the date of Notice of Award of Contract. This Network shall also indicate the
interface facilities to be provided by the Employer and the dates by which such facilities are needed.
The Contractor shall discuss the Network so submitted with the Employer and the agreed Network
shall form part of the contract documents. Finalization of the Network/Bar Charts will be pre
conditions to release any initial advance to the Contractor.

20.3  During the performance of the Contract, if in the opinion of the Engineer, proper progress is
not maintained, suitable changes shall be made in the Contractor's operations to ensure proper
progress without any cost implication to the Employer. The interface facilities to be provided by the
Employer in accordance with the agreed Network shall also be reviewed while reviewing the progress
of the Contractor.

20.4 Based on the agreed Network/Bar Chart fortnightly reports shall be submitted by the
Contractor as directed by the Engineer.
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20.5 Subsequent to the finalization of the Network, the Contractor shall make available to the
Engineer a detailed construction/manufacturing programme in line with the agreed Contract Network.
Such construction/manufacturing programme shall be reviewed, updated and submitted to the
Engineer once in every two months thereafter.

20.6  The above Bar Charts/manufacturing programme shall be compatible with the Employer's
computer environment and furnished to the Employer on such media as may be desired by the
Employer.

21. Progress reports and photographs.

21.1  During the various stages of the Work in the pursuance of the Contract, the Contractor shall at
his own cost submit periodic progress reports as may be reasonably required by the Engineer with
such materials as charts, net-works, photographs, test certificates, etc. Such progress reports shall be
in the form and size as may be required by the Engineer and shall be submitted in at least three (3)
copies.

22. Purpose of design and drawings and specifications and conformance
thereto.

22.1 The drawings and specifications in this tender are to be considered purely indicative and
explanatory and no advantage shall be taken of any omission. The contractor will have to execute the
work on the basis of the changed drawings and specifications, if necessary without any additional
claim whatsoever.

22.2  Drawings and information required from the Bidders are:

1)  Typical sectional drawing, catalogue, descriptive literature, along with part list, material of
construction etc. of all items to be incorporated shall be enclosed with the offer.

2)  Detailed layout drawing showing for the entire system covered under this specification.

3) Final detailed dimensions of each unit/material/fitting and material of construction for each part.

4)  Layout drawing of all units showing the location of the units.

5)  Test procedures and details of tests to be conducted on machineries and equipments.

22.3  The contractor shall submit detailed layout plan of the complete system showing all the units
clearly. Contractor shall also have to submit detailed elevation and cross section of various structures
clearly depicting the detail proposal offered with levels. It is open to the bidder to offer suitable
structure with architectural beauty and alternative layout plans.

22.4 It shall be the responsibility of the contractor to promptly bring to the notice of the Engineer-
in-charge any error or discrepancy in the contract document and drawings and obtain his orders
thereon. Only stated dimensions are to be taken and not those obtained from scaling the drawings. In
case any feature of the work is not fully described and set forth in the drawings and specifications, the
contractor shall forthwith apply to the Engineer-in-charge for further instructions, drawings and
specifications.

Sec-V : GCC : General Terms & Conditions of Contract Page 49



23. Modifications.

23.1 The Engineer-in-charge may order modification at any time before the completion of the
work. No modification shall be made unless so ordered.

23.2  For all modifications, the Engineer-in-charge will issue revised plans, or written instructions,
or both.

24. Signed drawings - No authority to the Contractor.

24.1  Approved drawings alone shall not be deemed to be an order for work unless it is entered in
the schedule of drawings under proper attestation of the Contractor by the Engineer-in-charge or
unless it has been sent to the Contractor by the Engineer-in-charge with a covering letter confirming
that the drawing is an authority for work under the contract.

25. Plans and drawings.

25.1 In the event the bid is accepted the contractor shall have to supply 5 copies of detailed design
of units and structural design calculations with drawings showing plan, cross-section, elevations,
mechanical equipments clearly to the complete satisfaction of the Employer and within a reasonable
time fixed by the Employer.

25.2  The Contractor shall submit the following information, in 5 copies to the Engineer-in-charge
for approval within the time stipulated against each item below:

(a) a general layout plan of construction plant and equipment for the execution of the work, within 30
days from the date of notice to proceed with the work;

(b) drawings or plan showing the location of major plants and other facilities which he proposes to
put up at the site, including any changes in the general layout, at least 14 days prior to the
commencement of the respective work; and

© any other details and drawings as required under contract at the times specified in the contract.

(d) detail design of units and structural design calculations with drawings showing plan, cross section,
elevation.

26. Construction programme.
26.1  The contractor shall submit a detailed monthwise construction programme for the current year
and yearwise for the remaining period of the total completion period after the date of notice to

proceed with work. This program may be reviewed and revised as necessary.

27. Reference Points and Bench Mark.

27.1  The basic center lines, reference points and bench marks will be fixed by the Engineer-in-
charge.

Sec-V : GCC : General Terms & Conditions of Contract Page 50



27.2  The contractor shall establish at his cost, at suitable points, additional reference lines and
bench mark as may be necessary. The contractor shall remain responsible for the sufficiency and
accuracy of all his bench marks and reference lines. He shall take precautions to see that the lines,
points and bench marks fixed by the Engineer-in-charge are not disturbed by his work and shall make
good any such damage.

28.  Supply of materials by the Employer.

28.1  The Contractor shall be responsible for all transport and storage of the materials from the
place of issue upto a lead of 10kms. and shall bear all the related costs. The Engineer-in-charge shall
be entitled at any reasonable time to inspect or examine all such materials. The contractor shall
provide reasonable assistance for such inspection or examination as may be required.

28.2  All materials issued to the contractor and not used on the works shall remain the property of
the Employer. The Contractor shall not remove such materials from the site without the prior written
approval of the Engineer-in-charge.

28.3  The contractor shall place firm indent for his monthly requirements of these materials atleast
three months in advance.

28.4  The contractor shall keep an accurate record of use of Employer materials used on the works
in a prescribed manner.

28.5 Whenever materials issued to the contractor are in excess of the requirements, the contractor
shall return such surplus materials in identical and satisfactory condition to the place of issue at his
cost. The materials returned by the contractor shall be credited to him at the rates at which they were
originally issued less the value of any deterioration or damage which may have been caused to the
said materials while in the custody of the contractor. On completion of the work, if the contractor
fails to return the surplus materials, even after he is directed to do so the Engineer-in-charge in
addition to any other liability which the contractor will incur as a result of his own failure to return
these materials shall charge him for such surplus materials not return at double the issue rate or the
market rate, whichever is higher.

29. Materials and Workmanship.

29.1  All machineries/equipments, materials, articles and workmanship shall be of the most suitable
quality for the work.

29.2  The contractor shall without extra cost provide samples and cooperate in the testing of
materials and inspection of the works. The Engineer-in-charge shall have access at all time to the
places of storages and to the places where the materials are being manufactured or processed for use
in the works under the contract, to determine whether their manufacture and process are proceeding
in accordance with the drawings and specifications.

29.3  The Engineer-in-charge may reject at any stage, any work which he considers to be defective
in quality and he shall not be debarred from rejecting materials brought at site by reason of his having
previously passed them in an unworked condition. Any portion of the work or materials rejected shall
be removed from the work site by the contractor at his expense, upon written instructions to that
effect by the Engineer-in-charge. Replacement of such works or materials shall be made by the
Contractor at his expense.
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29.4  In lieu of removing the work or materials which are not in accordance with the contract, the
Engineer-in-charge may allow such work or materials to remain and, in that case, such work may be paid
at the reduced rates as may be decided by the Engineer-in-charge.

29.5  No work shall be covered up or put out of view without the approval of the Engineer-in-charge
and the contractor shall afford full opportunity for examination and measurement of such work before it is
covered up or put out of view. The contractor shall give due notice to the Engineer-in-charge and he shall,
within a reasonable period, arrange for examining and measuring such work, unless he considers it
unnecessary and advises the contractor accordingly.

29.6  The contractor shall, at the request of the Engineer-in-charge, open for inspection any work that
have been covered up. In the case of work so opened up the Engineer-in-charge shall promptly, after the
receipt of an intimation from the Contractor that the work has been opened up, make or cause the
inspection thereof to be made. Should the contractor refuse or neglect to comply with such a request, the
Engineer-in-charge may cause such work to be opened up. If the said work has been covered up in
contravention of the instruction of the Engineer-in-charge, or if on being opened up, it be found not in
accordance with the contract requirements, the expenses of opening and replacing it shall be borne by the
Contractor. If the work had been covered up with specific approval of the Engineer-in-charge and found
to be not in accordance with the contract requirements, the expenses there on shall be borne by the
Employer.

29.7  The contractor shall be responsible to make good at his own expense, within such period as may
be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed and which is
attributable to the contractor. All notices of such defect shall be given to the contractor promptly. In case
the contractor fails to make good the defects, the Engineer-in-charge may employ other persons to make
good such defects, and all expenses consequent thereof and incidental thereto shall be borne by the
Contractor.

29.8  The contractor shall provide all necessary superintendence during the execution of works and as
long thereafter as may be necessary for the proper fulfilling of the contractor's obligations under the
contract. The contract or his competent and authorized agent or representative approved of in writing by
the Engineer-in-charge, which approval may at any time be withdrawn, is to be constantly present on the
works and shall give his whole time to the superintendence of the same. The contractor shall provide and
employ sufficient number of qualified men for supervision on all aspects of work. If the contractor fails to
appoint suitable persons as directed by the Engineer-in-charge, the Engineer-in-charge will have the full
powers to suspend the execution of works until such date as suitable and sufficient number of qualified
men are appointed by the contractor and take over the supervision of the works. For any such suspension,
the contractor shall be held responsible for delay so caused to the works.

29.9  The contractor shall provide and install all necessary construction plant, equipment and machinery
and shall use methods and appliance for the performance of all the operations connected with the works
embraced under the contract as well secure a satisfactory quality of work and rate of progress which will
ensure the completion of work within the time specified.

29.10 The contractor shall be responsible for the correct setting out of all works at his cost. The
contractor shall execute the work true to alignment, grade and levels as shown in the drawings and as
directed by the Engineer-in-charge and shall check these at frequent intervals. The contractor shall provide
all facilities like labour and instruments and shall co-operate with the Engineer-in-charge to check all
alignments, grades, levels and dimensions. He shall proceed further on obtaining approval after checking
from Engineer-in-charge or his authorized representative. However, such checking shall not absolve the
contractor of his own responsibility of maintaining accuracy in the work.
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30. Urgent work.

30.1 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final
and binding) become necessary, the contractor shall execute the same as may be directed.

31. Information and Data.

31.1 The information and data furnished herein relating to the works and site conditions are
general. It shall be the responsibility of the contractor to fully acquaint himself with the nature and
the location of works, quarries, local conditions and other aspects which are relevant to the work.

32. Payment and certificates.

32.1 Payment for civil work will be made to the contractor proportionate to the work done on the
basis of the percentage breakup for various works as per schedule of payment. The payment schedule
for Civil works is given in Schedule : 2.

32.2  Payment for pipeline works will be made to the contractor proportionate to the work done on
the basis of percentage breakup for various works as per Schedule of payment. The payment schedule
of pipeline works is given in Schedule : 2.

32.3 Payment for the work done by the contractor will be based on measurements recorded at
various stage of the work. The contractor or his authorized agent or representative shall be present at
the time of recording of each set of measurements and shall sign the measurement book or level field
book in token of their acceptance.

32.4 If for any reason the contractor or his authorized representative is not available and the work
is suspended by the Engineer-in-charge to avoid recording of measurement during the absence of the
contractor, the employer shall not entertain any claim from the Contractor for any loss incurred by
him on this account. If the contractor does not remain present at the time of such measurements after
the contractor has been given a three day notice in writing, such measurements may be taken in his
absence and shall be deemed to be accepted by the Contractor.

32.5 Payments will be made to the contractor on application. The contractor shall submit his bills
for the work done to the Engineer-in-charge. The Engineer-in-charge shall thereafter verify the claims
in the bill, and arrange for admissible payment of the bill, deducting there from all the dues as per
terms of the contract. All the Interim payments shall be treated as progress payments and shall be
subject to final measurements. All payments will be made by cheque.

32.6  On completion of the entire work, the contractor will submit his final bill. Payment of this bill
shall not be considered conclusive evidence as to the sufficiency of any work or materials or
correctness of measurements to which it relates, nor shall it relieve the contractor from his liabilities
arising from any defect.

33. Advances.

33.1 Recoverable advance for mobilization as also for plant, equipment and machinery required
for the work and brought to site by the contractor shall be given if requested by the contractor. The
maximum of such advance shall be 10 percent of the contract amount (5% for mobilization and 5 %
for plant, equipment and machinery).
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33.2 In case of new plant, equipment and machinery the advance shall be limited to 90 percent the
price of such new plant, equipment and machinery paid by the contractor, for which the contractor
shall produce satisfactory evidence. In the case of used plant, equipment and machinery, the amount
of such advance shall be limited to 75 percent of the depreciated value of plant, equipment and
machinery as may be determined by the Engineer-in-charge taking into consideration (i) the year of
manufacture. (ii) its general condition, (iii) hours it has worked and (iv) it's life.

33.3  The bidder will clearly indicate the existing equipment/machinery that will be transferred and
deployed on this project and the additional items of construction machinery/equipment that will be
procured by the bidder for deployment on this project.

33.4 This advance shall further subject to the condition that such plant, equipment and the
machinery (a) considered by the Engineer-in-charge to be necessary for the works; (b) in working
order; and (c) hypothecated to the Government as per given in Annexure : IV.

33.5 No advance shall be granted on any piece of plant, equipment and machinery with value of
less than = 20,000.00. No advance for plant, equipment and machinery shall be granted after 8
months from the date of notice to proceed with the work. If the circumstances are considered
reasonable by the Engineer-in-charge the period may be extended.

33.6  Recoverable mobilization advance not exceeding 5 percent of the contract value shall be
given during 2 months from the date of notice to proceed with the work, if requested by the
contractor. A Bank guarantee equal to the amount of each advance from any Nationalised Bank shall
be furnished by the contractor, in the form of Annexure : III before sanction of the advance.

33.7 The mobilization advance shall not bear any interest. Advance against Plan and machinery
may bear a simple interest.

34. Recovery of Advances.

34.1 Recovery of advances as per clause "Advance" and of the interest thereon, shall be made by
the deduction from the contractor's intermediate bills in suitable percentages of the billed amount,
subject to the provision that no recovery would be made till the work equal to 10% of the contract
value is completed and that entire advance with simple interest thereon shall be recovered by the time
work equal to 80% of the contract value is completed. Payments will first be credited to interest due
and residual applied to the advance principal.

35. Deviations by Employer.

35.1 The Engineer-in-charge shall have power to make any deviations in the original specifications
or drawings or designs of the works or any part thereof that are in his opinion, necessary at the time
of or during the course of execution of the works. In the aforesaid purpose or any other reason, if it
shall in the opinion of the Engineer-in-charge be desirable he will also have the powers to make
deviation, such as (i) variations (ii) extra (iii) additions/omissions and (iv) alterations or substitutions
of any kind. No such deviations in the specifications or drawings or designs as aforesaid shall in any
way vitiate or invalidate the contract and any such deviations which the contractor may be directed to
do shall form integral part of the contract as it originally provided therein and the contractor shall
carry out the same on the same conditions in all respect on which he agreed to do the works under the
contract.
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35.2  The rates for such item of works as are required to be executed due to deviations, as stated
aforesaid shall be payable in the manner as stated hereunder:

i) The rates shall apply in respect of the same item(s) of work to be executed due to variations.

ii) The rates of such items as far as practicable, shall be derived from analogous item(s) after actual
observance at site. The decision to select analogous item(s) shall be taken by the Engineer-in-
charge which shall be conclusive and binding on the contractor.

iii) Provided where analogous items are not available, the rates for such items to be executed shall be
determined by the Engineer-in-charge on the basis of actual analysed cost taking the following
into consideration:

a) Cost of material including taxes and wastages. Allowance of wastage and incidental to works
may be taken upto 5% of quantities in case of cement while for steel this provision may be
made upto 2.5% only.

b) Cost of transportation to site

c) Cost of direct wages inclusive of 30% of hidden cost of labour.
d) Equipment charges.

e) Cost of job facilities like electricity.

f) Contractor's overheads and profits @ 20% of (a) to (e).

Note : In case materials in (a) above are supplied by the employer there will be no overheads and
profits on the cost of materials.

35.3  Under no circumstances, the contractor shall at any stage suspend the work on account of
non-settlement of rates of such deviated items.

36. Liquidated damages.

36.1 If the contractor fails to complete the work or a designated part thereof by the stipulated
completion date for such part or whole, he shall pay liquidated damages at one-tenth of one percent of
the contract value for each incomplete part per day of delay in completion thereof.

36.2  The amount of liquidated damage shall, however, be subject to a maximum of ten percent of
the contract value.

36.3 Delays in excess of one hundred days in completion of the work or a designed part thereof
will be a cause for termination of the contract and forfeiture of all security for performance.

37. Tolls and Duties.

37.1 The contractor shall, unless otherwise specifically provided in the contract, pay all duties,
tolls, quarry fees, royalties and other taxes on all materials and articles that he may use.
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38. Price Adjustment/Variations.

38.1 Pursuant to Clause 13, Section-INB, payment to contractor for work done shall be adjusted
for increase or decrease in the cost of labour, materials (except for those materials supplied by the
Employer) and Petrol, Diesel, Oil & lubricants (POL) according to the procedure mentioned
hereunder and total percentage component of these elements shall be 50% (fifty percent).

A-Labour :

If after the date of opening of bid and during the currency of the contract, there is an increase or
decrease in the "All India Consumer Price Index", for Industrial workers, the corresponding increase
or decrease in the payments to the contractor on this account shall be calculated by the formula:-

V1= LxRx({-]Io)
100 To

Where V1 = Amount to be adjusted in Contractor's payment for the work done during the quarter
under consideration.

L = Labour component in the value of work.

R = Value of work done and payable during the quarter under review (excluding those
extra, additional, substituted and altered items of work, whose rates have been
worked out and paid on the basis of actual analysis of costs or are based on the
current market rates).

Io = All India Consumer Price Index for Industrial Workers, General Index (Base
1982=100) for the month of which bids were opened, as published in the R.B.I.
Bulletin.

I = All India consumer price Index for Industrial Workers (General) Index with respect
to the same base, as above, average for the three months of the quarter under
consideration.

B-Materials :

If after the date of opening of the bid and during the currency of the contract, there is any increase or
decrease in the price of materials (to be arranged by the Contractor), as reflected in the Revised Index
numbers of the wholesale prices in India (Base 1981-82=100), group and sub-group (average) all
commodities, the corresponding increase or decrease in the payments to the contractor shall be made
according to the following formula :-

V2 = KxR x (M - Mo)

100 Mo
Where V2 = Amount of variation payable to or recoverable from the contractor the quarter under
review, based on monthly average and adjusted alongwith the bill.
K = Material component (other than those materials supplied by the Employer).
R = Value of work done and payable during the quarter under review (excluding those

extra, additional, substituted and altered items of work, whose rates have been
worked out and paid, on the basis of actual analysis of costs or are based on the
current market rates).
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Mo = Revised Index Number of the wholesale prices in India for all commodities
(average) (Base 1981-82 = 100) for the month in which tenders were opened, as
published in the monthly bulletin issued by R.B.L.

M = The Revised Index Numbers of the wholesale prices in India for all commodities
(average) with respect to the same base, monthly over the quarter under review.

C-Petrol, Diesel Oil & Lubricants :

If after the opening of the bid and during the currency of the contract, there is any price variation
(increase or decrease) in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or
recovered from the contractor in accordance with the following formula:-

<
3
a
<
(98]
[

The increase or decrease in the total payment to be made to the contractor during the
quarter under review, based on monthly average and adjusted alongwith the bills.

P = Component of respective item in the value of work.

R = Value of work done and payable during the quarter under review (excluding those
extra, substituted and altered on actual analysis or the current market rates).

Xo = Actual all inclusive price of respective item of POL on the date of opening of the
tender at the nearest Oil Petrol Pump.

X = Actual all inclusive price of item calculated as the average price for the item for the

quarter under review at the same Oil Petrol Pump as above (Lube HD 39 shall be
taken as in Index for calculation or price variation for all lubricants).

38.2 Provided further that adjustment on account of above sub clause 38.1 shall be subject to
the following:

a) The period for review ie. the 'Quarter' for calculating the price variation
shall be calendar quarter hereunder:

January to March 1** Quarter (both month inclusive)
April to June 2" Quarter (both month inclusive)
July to Sept. 3" Quarter (both month inclusive)
Oct to December 4 Quarter (both month inclusive)

In case, however, the contract is allotted during a particular quarter, calculation for price
adjustment/variation for remaining part of the quarter, shall be made separately in accordance with
the above procedure.

Sec-V : GCC : General Terms & Conditions of Contract Page 57



b) This clause shall be applicable only for the work that is carried out within
the completion period or authorized extended time if any.

¢) Variations arising, on account of payment related to rates for extra, altered, substituted items
whose cost has been worked out on actual analysed cost or on market price basis as envisaged in
clause 35.2 (iii) shall be regulated with reference to such variations in cost as are subsequent to
the date of settlement of the rates, instead of the date of opening of the tenders.

d) No separate escalation whatsoever shall be payable for any increase, statutory or otherwise, in
custom duty, excise duty, sales tax, Octroi etc. on materials and on labour required for the
execution of the work over and above the provisions made in this clause.

e) No claim whatsoever for the price adjustment/variation other than those stipulated above shall be
entertained.

f) Percentage component on all items labour, materials and P.O.L. as aforesaid may be specified
alongwith tender and should be within 50% (fifty percent) otherwise the tender may be rejected.

39. Recoveries.

39.1 Any recovery from contractor, shall be recovered from any bill or money retained from his
contract.

40. Access to site and works on site.

40.1  Suitable access to the Site shall be afforded to the Contractor by the Employer in reasonable
time.

40.2 In the execution of the works, no person other than the Contractor or his duly appointed
representative, Sub-Contractor and workmen, shall be allowed to do work on the Site, except by the
special permission, in writing of the Engineer or his representative,

41. Contractor's site office establishment.

41.1 The Contractor shall establish a Site Office at the Site and keep posted an authorized
representative for the purpose of the Contract. Any written order or instruction of the Engineer or his
duly authorized representative shall be communicated to the said authorized resident representative of
the Contractor and the same shall be deemed to have been communicated to the Contractor at his
legal address.

42. Field office records.

42.1 The Contractor shall maintain at his Site office up-to-date copies of all drawings,
specifications and other Contract Documents and any other supplementary data complete with all the
latest revisions thereto. The Contractor shall also maintain in addition, the continuous record of all
changes to the above Contract Documents, drawings, specifications, supplementary data, etc. effected
at the field. On completion of his total assignment under the Contract, the contractor shall incorporate
all such changes on the drawings and other engineering data. Such drawings and engineering data
shall be submitted to the Engineer in required number of copies.
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43. Construction management.

43.1  The field activities of the Contractors working at Site shall be coordinated by the Engineer
and the Engineer's decision shall be final in resolving any disputes or conflicts between the
Contractor and other Contractors and tradesmen of the Employer regarding scheduling and co-
ordination of work. Such decision by the Engineer shall not be a cause for extra compensation or
extension of time for the Contractor.

43.2  The Engineer shall hold weekly meetings of all the Contractors working at Site at a time and
place to be designated by the Engineer. The Contractor shall attend such meetings and take notes of
the discussions during the meeting and the decision of the Engineer and shall strictly adhere to those
decisions in performing his works. In addition to the above weekly meeting, the Engineer may call
for other meeting either with individual contractors or with selected number of Contractors and in
such a case the Contractor if called shall attend such meetings.

43.3  Time is the essence of the Contract and the Contractor shall be responsible for performance
of his works in accordance with the specified construction schedule. If at any time the Contractor is
falling behind the schedule, he shall take necessary action to make good for such delays by increasing
his work force or by working overtime or otherwise accelerate the progress of the work to comply
with the schedule and shall communicate such actions in writing to the Engineer satisfying that his
action shall compensate for the delay. The Contractor shall not be allowed any extra compensation
for such action.

43.4 The Engineer shall however not be responsible for provision of additional labour and/or
materials or supply or any other services to the Contractor except for the coordination work between
various Contractors as set out earlier.

44. Man power report.

44.1  The Contractor shall submit to the Engineer, on the first day of every month, a man hour
schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.

44.2  The Contractor shall also submit to the Engineer, on the first day of every month, a man
power report of the previous month detailing the number of persons scheduled to have been
employed and actually employed, skill-wise and the areas of employment of such labour.

45. Decision of Engineer-in-charge.

45.1 It shall be accepted as an inseparable part of the contract that in matters regarding materials
workmanship, removal of improper work, interpretation of the contract drawings and contract
specifications, the decision of the Engineer-in-charge, which shall be given in writing, shall prevail.

45.2  The Engineer-in-charge may, from time to time in writing delegate to his representatives any
of the power vested with him and authorize and shall furnish to the contractor a copy of all such
written delegation of power and authorities. Any written instruction or any written approval given by
the representatives of the Engineer-in-charge to the contractor within the term of such delegation
shall bind the contractor and the employer as though it has been given by the Engineer-in-charge.
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45.3  If the contractor is dissatisfied with any decision of the representatives of the Engineer-in-
charge, he will be entitled to refer the matter to the Engineer-in-charge who shall thereupon confirm,
reverse or vary such decision and the decision of the Engineer-in-charge in this regard shall be final
and binding on the contractor.

46. Defence of suits.

46.1 If any action in court is brought against the Employer or Engineer or an officer or agent of the
Employer, for the failure, omission or neglect on the part of the Contractor to perform any acts,
matters, covenants or things under the Contract, or for damage or injury caused by the alleged
omission or negligence on the part of the Contractor, his agents, representatives or his Sub-
Contractors, or in connection with any claim based on lawful demands of Sub- Contractors,
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the
Employer, and the Engineer and/or his representative, harmless from all losses, damages, expenses or
decrees arising of such action.

47. Work during night or on Sundays and Holidays.
47.1  Unless otherwise provided, none of the permanent works shall be carried out during night,
Sundays or authorized holidays without the permission in writing. However, when work is

unavoidable or necessary for the safety of life, property of works, the contractor shall take necessary
action immediately and advise the Engineer-in-charge accordingly.

48. Income Tax.

48.1 Deduction will be made towards Income Tax at source by the Employer as directed by the
Income Tax Department.

49. Taxes.

49.1  The rates quoted by the Contractor shall be deemed to be inclusive of taxes, on all materials,
where applicable, that he will have to purchase for performance of this contract.

50. GST.

50.1  As per provision of GST, the manner of deduction shall be as prescribed in GST Rules.

51. GST Clearance Certificate.

If the contractor is a sales tax / GST assessee, he should produce a valid tax clearance certificate
before the payment of the final bill, otherwise the final payment to the contractor will be withheld.

51.1 If the contractor is not liable to sales tax assessment, a certificate to this effect from the
competent sales tax authorities shall be produced before payment of the final bill otherwise the final
payment to the contractor will be withheld.
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52. Use and Care of site.

52.1 The Contractor will be permitted to use, without charge, the site and the lands as allotted to
him, for execution of work, labour camps, staff colonies, site offices, workshops or stores and for
related activities. The contractor shall not commence any operation on such lands except with the
approval of the Engineer-in-charge.

53. Protection of Adjoining premises.

53.1 The contractor shall protect adjoining sites against structural, decorative and other damages
that may be caused in course of the execution of these works and make good at his cost any such
damage.

54. Accidents.

54.1 It shall be the contractor's responsibility to take protective measures to prevent accidents on
the works. He shall indemnify the Employer against any claims for damage or for injury to persons or
property resulting from and in course of the work and also under the provisions of the Workmen's
Compensation Act.

54.2  On the occurrence of an accident during the course of the work which results in death or
which is so serious as likely to result in death, the contractor shall, within twenty four hours of such
accident, report in writing to the Engineer-in-charge, the facts stating clearly and in sufficient details
the circumstances of such accident and the subsequent action taken by him. All other accidents on the
works involving injuries to persons or damage to property shall be promptly reported to the Engineer-
in-charge stating clearly and in sufficient details the facts and circumstances of the accidents and the
action taken. In all cases the contractor shall indemnify the Employer against all loss or damage
resulting directly or indirectly from the Contractor's failure to report in the matter aforesaid. This
includes penalties or fines, if any, payable by the Employer as a consequence of failure to give notice
under the Workmen's Compensation Act in regard to such accidents.

54.3 In the event of an accident in respect of which compensation may become payable under the
Workmen's Compensation Act, whether such compensation may become payable by the contractor or
by the Employer as the Principal Employer, the Engineer-in-charge may retain out of moneys due and
payable to the contractor such sum or sums of money as may, in the opinion of the Engineer-in-
charge be sufficient to meet such liability. On receipt of any award of compensation from the
competent authority under the said Act, the difference in amount will be adjusted.

55. Old curiosities.

55.1  All minerals, old curiosities, relics, coins and any other item of archaeological importance
found in excavation or pulling down shall be the property of the Employer and shall be handed over
to the Engineer-in-charge. Should any structure be uncovered, the Engineer-in-charge's instruction
shall be obtained before its demolition or removal.
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56. Force Majeure.

56.1 Neither party shall be liable to the other for any loss or damage occasioned by or arising out
of acts of God, such as unprecedented flood, volcanic eruption, earthquake or other convulsion of
nature, and other acts restricted to invasion, the act of foreign countries, hostilities or warlike
operations before or after declaration of war, rebellion military which prevent performance of the
contract and which could not have been foreseen or avoided by prudent persons.

57. Extension of Time.

57.1 Time shall be considered as the essence of the contract. If, however, the failure of the
contractor to complete the work as per the stipulated dates arises from delays on the part of Employer
in supplying the materials or equipment it has undertaken to supply under the contract or from delay
in handing over sites, or from increase in the quantity of work to be done under the contract, or force
majeure, an appropriate extension of time will be given. The contractor shall request such extension
within one month of the cause of such delay and in any case before expiry of the contract period.

58.  Certificate for completion of work.

58.1  As soon as the work is completed, the contractor shall give notice of such completion to the
Engineer-in-charge and within one month of the receipt of such notice, the Engineer-in-charge shall
furnish the contractor with a certificate of the completion or otherwise inform him in writing giving
reasons for not granting the certificate. The completion certificate shall not relieve the contractor of
any of his obligations of the contract survive by the terms & conditions of the contract after issue of
such certificate.

59. Taking over.

59.1 The employer shall take over the site and the works within seven day of the Engineer issuing
a certificate of completion.

60. Defect Liability Period.

60.1 Identifying Defects : The Engineer shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover and
test any work that the Engineer considers may have a Defect.

60.2 Tests : If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the Contractor
shall pay for the test and any samples. All electrical and mechanical items shall be subjected to Third
Party inspection at the cost of Employer. The Contractor shall provide all necessary details such as
manufacturer's/supplier's address and location of the manufacturing site well in advance to the
Employer for such purpose.

60.3  Correction of Defects : The Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at completion. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected. Every time, notice of a Defect
is given, the Contractor shall correct the notified Defect within the length of time specified by the
Engineer's notice.
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60.4  Uncorrected Defects : If the Contractor has not corrected a Defect within the time specified
in the Engineer's notice, the Engineer will correct the defect, assess the cost of having the Defect
corrected and the Contractor will pay this amount.

60.5 The defects liability period is 2 years.

61. No claim for delayed payment due to dispute etc..

61.1 No claims for interest or damages will be entertained by the Employer with respect to any
money or balance which may be lying with the Employer owing to any dispute, difference or
misunderstanding between the Engineer-in-charge on the one hand and contractor on the other or
with respect to any delay on the part of the Engineer-in-charge in making periodical or final payments
or in any other respect whatsoever.

62. Time Limit for Claims.

62.1 Any claim raised by the contractor should have been registered with the Engineer-in-charge
and not before any subordinate authority within 90(ninety) days. He is precluded from raising any
such claim after the expiry of the above period.

63. Release of Claims.

63.1  After completion of the work and prior to final payment the contractor shall furnish to the
Engineer-in-charge, a release of claims against the Employer arising out of the contract, other than
claims specifically identified, evaluated and excepted from the operation of the release by the
contractor.

64. Certificate not to affect right of Employer and liability of contractor.

64.1 No interim payment certificate of the Engineer, nor any sum paid on account by the
Employer, nor any extension of time for execution of the Works granted by the Engineer shall affect
or prejudice the rights of the Employer against the Contractor or relieve the Contractor of his
obligation for the due performance of the Contract, or be interpreted as approval of the Works done
or of the equipment furnished and no certificate shall create liability for the Employer to .pay for
alterations, amendments, variations or additional works not ordered, in writing , by the Engineer or
discharge the liability of the Contractor for the payment of damages whether due, ascertained or
certified or not or any sum against the payment of which he is bound to indemnify the Employer, nor
shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect or
prejudice the rights of Employer against the Contractor.

65.  Suspension of work.

65.1 The Employer reserves the right to suspend and reinstate execution of the whole or any part
of the Works without invalidating the provisions of the Contract. Orders for Suspension or
reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The time for
completion of the works will be extended for a period of equal duration of the suspension.
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66.  Default by Contractor.

66.1 If, the contractor shall neglect or fail to proceed with works with due negligence or violates
any of the provisions of the contract, the Engineer-in-charge may give the contractor a notice,
identifying deficiencies in performance and demanding corrective action. Such notice shall clearly
state that it is given under the provision of this clause. After such notice is given, the contractor shall
not remove from the site, any plant, equipment and materials. The Employer shall have a lien on all
such plant, equipment and materials, from the date of such notice, till the deficiencies have been
corrected.

66.2  If the Contractor fails to take satisfactory corrective action within fourteen days after receipt
of the notice, the Engineer-in-charge will terminate the contract in whole or in part. In case the entire
contract is terminated, the amount of security deposit together with the value of the work done but not
paid for shall stand forfeited to the Employer. The plant, equipment and materials held under lien
shall be at the disposal of the Employer.

66.3 The Engineer-in-charge may also take possession of the whole or part of the works, site,
plant, equipment and materials brought or placed thereon and cause the whole or part of the work to
be completed by utilizing them through other agencies, at the cost of the Contractor. In such case, the
value of the work done through such agencies shall be credited to the contractor at his contract prices.

66.4  On completion of such works, if the expenses incurred for carrying out such work, as
certified by the Engineer-in-charge, are in excess of the value of the work credited to the contractor,
the difference shall be paid by the contractor to the Employer. He shall also be liable for the
liquidated damages under the contract.

66.5 The Engineer-in-charge may direct that a part or the whole of such plant, equipment and
materials be removed from the site within a stipulated period. If the contractor fails to do so, the
Engineer-in-charge may cause them to be sold, holding the net proceeds of such sale to the credit of
the contractor. After completion of the works and settlement of accounts, the lien by the Employer on
the contractor's plant, equipment and balance of materials shall be released.

66.6  Termination of the contract either in whole or in part shall be adequate authority for the
Engineer-in-charge to demand discharge of the obligation from the guarantors of the security for
performance.

67. Contractor Dying, Becoming Insolvent, Insane or Imprisoned.

67.1 In the event of the death or insanity of the contractor, the contract may be terminated by
notice in writing, pasted at the site and advertised in one issue of the local newspaper. All acceptable
works shall thereafter be paid at appropriate rates after recovering all the contractor's dues to
Employer, to the persons entitles to receive and give a discharge for such payment.

67.2 If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a
receiving order made against him or carries on business under a receiver for the benefit of the
creditors or any of them or being a partnership firm becomes dissolved, or being a company goes into
liquidation or commences to be wound up not being a voluntary winding up for the purpose only of
amalgamation or reconstruction, the Employer, shall be at liberty.
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(a) to give such liquidator, receiver or other person in whom the contract may become vested the
option of carrying out the contract or a portion thereof to be determined by the Employer, subject to his
providing an appropriate guarantee for the performance of such contract, or

(b) to terminate the contract forthwith by notice in writing to the contractor, the liquidator, the
receiver or person in whom the contract may become vested and take further actions as provided in the
clause 'Default by Contractor' and treating as if this termination is ordered under that clause.

68. Foreclosure of Works by Employer.

68.1 If, at any time after award of the contract, the Employer for reason whatsoever, does not
requires the whole or any part of the works to be carried out, the Engineer-in-charge shall give notice
in writing to that effect to the contractor. The contractor shall not have claim to any compensation
whatsoever on account of any profit or advantage which he might have derived from the execution of
such works.

68.2  Thereupon, the contractor shall be paid at contract rates for works executed and in a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which
could not be fully utilized on the work because of the foreclosure:

(a) Preliminary site work such as temporary access roads, temporary labour huts, staff quarters and
the site offices, storage accommodation and water storage tanks.

(b) Contractor's materials either brought to site or ordered for which the contractor is legally bound to
accept delivery from the suppliers, provided, however, that the quantities of such materials are not in
excess of reasonable requirements of works. The decision of the Engineer-in-charge in respect of
reasonable quantity required for works will be final and conclusive. If the contractor wishes to take away
some of the materials, the Engineer-in-charge may permit him to do so;

(© Materials supplied by the Employer except for normal wastage shall be returned at rates at which
these were originally issued less allowance for any deterioration or damage which may have been caused
while those materials were in the custody of the contractor. The Contractor shall also be paid the cost of
transporting such materials from the PHED stores to the site and from the site to PHED stores, as the case
may be:

(d) Transporting of contractor's tools and plants from the Contractor's permanent stores to site and
from site to the contractor's permanent stores; and

(e) Mobilisation and repatriation of the contractor's site staff and imported labour.

68.3  The contractor shall, if required by the Engineer-in-charge, furnish him books of accounts
and other relevant documents as may be necessary to enable him to certify the reasonable amount
payable under this condition.

69. Frustration of contract.

69.1 In the event of frustration of the Contract because of supervening impossibility in items of
Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform
the balance portion of the Contract, subject to provisions contained in sub-clause 69.3 below.
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69.2 In the event of non-availability or suspension of funds for any reasons whatsoever (except for
reason of willful or flagrant breach by the Employer and/or Contractor) then the Works under the
Contract shall be suspended. Furthermore, if the Employer is unable to make satisfactory alternative
arrangements for financing to the Contractor in accordance with the terms of the Contract within
three months of the event, the parties hereto shall be relieved from carrying out further obligations
under the Contract treating it as frustration of the Contract.

69.3  In the event referred to in sub-clauses 69.1 & 69.2 above, the parties shall mutually discuss to
arrive at reasonable settlement on all issues including amounts due to either party for the work
already done on "Quantum merit" basis which shall be determined by mutual agreement between the
parties.

70. Grafts and commissions etc..

70.1  Any graft, commission, gift or advantage given, promised or offered by or on behalf of the
Contractor or his partner, agent, officers, director, employee or servant or anyone on his or their
behalf in relation to the obtaining or to the execution of this or any other Contract with the Employer,
shall in addition to any criminal liability which it may incur, subject the Contractor to the cancellation
of this and all other contracts and also to payment of any loss or damage to the Employer resulting
from any cancellation. The Employer shall then be entitled to deduct the amount so payable from any
monies otherwise due to Contractor under the Contract.
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Section : VI

Special Conditions of Contract (SCC)

1. General information.

1.1 The following Special Conditions of Contract shall supplement the General Terms &
Conditions of Contract, Section GCC.

1.2 The requirement, conditions etc. stated in different volumes shall apply to and shall be
considered as part of this volume, as if bound together.

1.3 Unless brought out clearly, the Bidder shall be deemed to conform strictly to the
provisions of the bidding documents. All deviations to the specification shall be clearly brought
out in respective schedules of deviations. Any discrepancy between specification and bid if not
clearly brought out in the schedule, will not be considered as a valid deviation.

2. Scope.

2.1 Detailed scope of work is specified in the Technical Specifications, which inter-alia
includes the following :

The work under this tender envisages Construction the Pump House & Pump Operator’s Quarter;
Supplying & Laying of GI Pumping Main (A-B); Construction of Sedimentation Tank at Point “B”;
Construction of 2 (Two) Unit Slow Sand Filter at point “B,”; Laying of Clear Water Gravity Main (B-C);
Construction of Main Clear Water Reservoir at point “C”; Laying of Clear Water Gravity Main (C-D);
Construction of Sub-Main Clear Water Reservoir including Fencing at point “D”; Laying of Clear Water
Gravity Main (C-E); Construction of Sub-Main Clear Water Reservoir at point “E”; Laying of Clear
Water Gravity Main (C-F); Construction of Sub-Main Clear Water Reservoir at point “F”; Laying of
Clear Water Gravity Main (C-G); Construction of Overhead Zonal Clear Water Reservoir and Providing
Fencing Surrounding the ZCWR at point “G”; Laying of Clear Water Gravity Main (D-I); Construction of
Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “I”’; Laying of Clear
Water Gravity Main (D-J); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “J”’; Laying of Clear Water Gravity Main (D-K); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “K”; Laying of Clear
Water Gravity Main (D-L); Laying of Clear Water Gravity Main (D-M); Construction of Zonal Clear
Water Reservoir at point “L”; Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “M”; Laying of Clear Water Gravity Main (D-N); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “N”; Laying of Clear
Water Gravity Main (E-P); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “P”; Laying of Clear Water Gravity Main (E-Q); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “Q”; Laying of Clear
Water Gravity Main (E-R); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “R; Laying of Clear Water Gravity Main (E-S); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “S”; Laying of Clear
Water Gravity Main (E-T); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “T”; Laying of Clear Water Gravity Main (E-U); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “U”; Laying of Clear
Water Gravity Main (E-V); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “V”’; Laying of Clear Water Gravity Main (E-W); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “W”; Laying of Clear

Sec-VI: SCC : Special Conditions of Contract Page 67



Water Gravity Main (E-X); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “X”; Laying of Clear Water Gravity Main (F-H); Construction of Zonal
Clear Water Reservoir and Providing Fencing Surrounding the ZCWR at point “H”; Laying of Clear
Water Gravity Main (F-O); Construction of Zonal Clear Water Reservoir and Providing Fencing
Surrounding the ZCWR at point “O”; Laying of Distribution System in FHTCs; Supply Installation of
Pump sets including appurtenant works all complete..

3. Qualifying requirements.

3.1 The qualifying requirements for the work shall be in accordance with Clause 2 of
Instruction to Bidders (INB).

4. Bid opening and evaluation.

4.1 The Bid opening and bid evaluation shall be carried out by the employer as per Clauses
contained in E. Bid opening and evaluation, Section: Instruction to Bidders.

5. Work Schedule.

5.1 The requirement of completion of testing and commissioning of the project shall be 18
months from the date of LOA.

6. Prices.

6.1 The Bidder shall indicate in the appropriate Price Schedules attached to these documents,
the lump-sum price for the entire scope of work covered under the Bidding Documents.

7. Terms of payment.

7.1 The payment to the contractor for the performance of the contract shall be made by the
employer as per Clause 32, Section: GCC.

8. Mode of payment

8.1 All payments under the contract shall be released directly to the contractor.

9. Insurance.

9.1  Insurance shall be as specified in Clause 16, Section:INB and Clause 17, Section:GCC.
10. Liquidated damages for delay in completion.

10.1 Liquidated damages shall be as per the conditions specified in Clause 36, Section:GCC.
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11.  Bid Security.

11.1  Bid security shall accompany the bid for an amount of =~ 12.00 lakh (Rupees Twelve
Lakhs) only and in the manner as set forth in Clause 18, Section INB of the Bidding
Documents.

11.2  Any bid not accompanied by a Bid Security as set forth in Clause 18, Section:INB and
herein above shall be rejected by the employer as non-responsive.

12. Housing facilities.

12.1 The Employer shall provide the land to the contractor for developing the housing
facilities to staff and labour for the construction period in the vicinity of the project site without
any charges. Provision of housing facilities to staff however will be the responsibility of the
contractor. On completion of work the vacant possession of the land shall have to be given to the
Employer, duly cleared of all debris.

13.  Water supply.

13.1 The contractor shall be permitted to take water from the river or any natural stream as
permitted by Engineer-in-charge for his own use free of charge but shall at all times keep his
usage of water to the minimum.

13.2  The contractor shall be responsible for the supply and re-circulation of water for his own
use and for the site offices of the Engineer-in-charge.

13.3 The contractor's method of storage of water for construction purposes shall be in
accordance with the proposal as approved by the Engineer-in-charge.

13.4 Separate payment shall not be made for the provision for water supply and for the
facilities and works envisaged in this clause and all cost of this work shall be deemed to have
included in the lumpsum contract.

14. Camp Regulations.

14.1. The contractor shall be responsible for maintaining good order in his camp and on his work
and to that end shall maintain sufficient officers, watchman and other persons as required.

14.2  Unauthorized or undesirable persons shall have to be removed from the camp and from
the works. If in the opinion of the Engineer-in-charge any employee or agent of the contractor
misbehaves and/or causes obstructions in the proper execution of work or otherwise makes
himself undesirable, the contractor shall on receipt of instructions to do so, remove him from the
site and the camp.

14.3  The contractor shall provide and install an adequate treatment process for disposal of
sewage from all houses, offices, camps and other buildings constructed and occupied by the
Contractor, including the site office for the Engineer-in-charge.

14.4  Separate payment shall not be made for complying with the requirements of this clause and
all cost shall be deemed to have been included in the lumpsum contract.
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15. Medical Facilities.

15.1 The contractor is expected to make his own arrangements for normal medical aid to their
staff and labour. Serious cases shall have to be referred to Civil and other Hospital at Shillong.
Facilities of ambulance van should be available with the contractor.

15.2  The contractor shall provide at his own cost first-aid arrangements at the various work spots
in accordance with the State Labour Rules and Regulation and as may be directed by the Engineer-
in-charge.

16.  Electric Power Supply.

16.1  All work sites and colonies shall be suitably lighted by the contractor at his own expense for
proper execution and inspection and to the satisfaction of the Engineer-in-charge.

16.2  The contractor shall at his own expenses install and maintain necessary distribution system
for distributing the power supply to the various work sites and colonies. Electrical works of the
contractor shall conform to the rules & regulations relating to such works in force from time to time.

16.3  The Electrical distribution system of the contractor including safety devices should be to such
standards as approved by the employer or the concerned authorities.

17. Local Roads and Haul Roads.

17.1 The contractor's heavy construction traffic or tracked equipment shall not traverse any
public roads or bridges, unless the contractor has made agreement with the authority concerned
and the approval of the Engineer-in-charge to such arrangements has been obtained.

17.2  The contractor shall plan transportation of construction materials to the site in such a way
that the road accidents are avoided.

17.3  The contractor shall construct and maintain at his own cost all suitable temporary haul roads
at the work site as may be found necessary by him for the execution of the work. The location of all
such haul roads and any subsequent modifications thereto shall be got approved by the Engineer-in-
charge.

17.4  During the period of the contract, the Employer and other contractors employed by the
Employer may be engaged on other works in the vicinity of the works covered by this contract. The
contractor shall allow Employer and other contractors free and reasonable use of all temporary roads
except vital haul roads upon which the contractor may impose restrictions to prevent interruption to
concrete hauling operations. Any such restrictions must be approved by the Engineer-in-charge.

17.5  Separate payment will not be made for the construction and maintenance of the temporary
haul roads including any necessary special protections or strengthening required and all cost of such
work shall be deemed to have been included in the lumpsum contract.

18.  Royalties.

18.1 Payment towards royalties on construction materials is required to be made as per the
laws of the state and as per existing rates. The same would be recovered from the running bills
and paid by the employer to the authorities concerned.
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19. Lighting and Fire Prevention.

19.1 Temporary lighting equipment of approved layout and standards as required and necessary to
accommodate and facilitate the contractor's work operations shall be provided, installed, maintained
and removed by and at the expense of the contractor.

19.2  The contractor shall provide and maintain adequate fire fighting equipment and take adequate
fire precaution measures for the safety of all personnel and temporary and permanent works and shall
take action to prevent damage to or destruction by fire of trees, shrubs and grasses.

19.3  Separate payment will not be made for the provision of temporary lighting and fire
prevention measures and all cost of such work shall be deemed to have been included in the lumpsum
contract.

20. Use of Construction Facilities.

20.1 It is possible that work at, or in the vicinity of the project site will be performed by the
Employer or by other contractors engaged in work for the Employer during the contract period. The
contractor shall without charge permit the Employer and such other contractors and other workmen
to use the access facilities including roads, lighting installation and any other facilities constructed or
acquired by the contractor for use in the performance of the works.

21. Deduction to be made from the contractor's bills.

21.1 Deductions towards the recovery of advances and interest thereon and the cost of materials
supplied by the Employer shall be made from the Contractor's bills as under:

@) Recovery of the advances and interest shall commence when gross (progressive total) interim
payments reach 10 percent of the contract value.

(ii) Interest at the rate of twelve percent per annum shall be calculated on the first day of every month
separately on

(a) Amounts of advances for plants and machinery required for the work and brought to site
outstanding on the first day of the preceding month.

(b) Amounts of interest remaining to be recovered on the first day of the preceding month.

(iii))  The recovery shall be made at the rate of 20 percent of the total amount of that bill until the gross
amount of the intermediate bills equals to 50 percent of the original contract value. Later at the rate such
that the total advance and the interest thereupon is recovered in full by the time 80% payment of the
contract value is made.

@iv) The sums so deducted will be applied towards:

(a) Recovery of mobilization advances.

(b) Recovery of advances on plant and machinery.

(c) Recovery of interest on advances on plant and machinery and on outstanding amounts of
interest thereon.

v) Deduction towards materials issued to the contractor shall be made from the intermediate bill of
the contractor to the extent of its use on the work to be paid.

(vi) Amounts due for recovery on account of hire charges of Employer's machinery and other
facilities as also charges and for expenditure, if any, incurred by the Employer on contractor's behalf on
labour and materials which may become due from the contractor as per this contract as well as under any
other prevalent laws prevailing which may become due will be recovered from the payments to the
contractor as and when due.
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(vii)  Deduction towards income-tax shall be made at source by the Employer as may be directed by the
Income tax Dept..

22. Materials issued by Employer.

22.1  When materials are supplied by Employer, the Employer reserves the right to direct the
contractor to provide the means of protection for materials which might reasonably be required for
their storage and care, but the exercise of or failure to exercise this right shall not be deemed to
relieve the contractor of his responsibility for protecting these materials.

22.2  Any materials to be incorporated in the works which is damaged after delivery to the
contractor and which can be repaired satisfactorily as determined by the Engineer-in-charge shall be
so repaired by the contractor at his cost. Where damaged materials cannot be repaired satisfactorily
as determined by the Engineer-in-charge the contractor at his cost shall replace such item with
similar material as approved.

22.3 If the Employer is unable to supply the materials properly as requested, the Employer shall
advise the contractor at least one week in advance that the materials are not available. In such a case
the contractor may obtain the materials from elsewhere as approved by Engineer-in-charge and
submit to him for approval of the cost of the materials. The contractor may received a price
adjustment for any change in cost of the materials.

23.  Explosives.

23.1 The Employer may supply explosive materials if requested by the contractor. There may be
delay in obtaining materials by the Employer and the contractor is therefore required to keep in touch
with the day to day position of supply of materials from Engineer-in-charge to adjust the progress of
the work so that his labour may not remain idle nor may there be any other claim due to or arising
from delay in obtaining such materials.

23.2  Upon receipt of a written request for materials from the contractor the Employer may provide
such materials as available, issue to the contractor the requested materials for use by the contractor in
temporary works required for the execution of the works.

23.3  The contractor shall be charged for the cost of such materials as per rates applicable. The
contractor shall furnish together with his written application, details and supporting calculations to
demonstrate the need for such materials in the temporary works. The Government does not guarantee
that these materials will be available at any time. The contractor in his planning should recognize this
and ensure that requests are made well in advance of the date the materials are required. As these
materials are controlled by the Employer, a full account of the materials as used shall be furnished by
the Contractor to the Engineer-in-charge upon completion of the temporary works for which
application for materials was made.

24, Bidder to inform himself.

24.1 The Government does not guarantee the correctness of interpretations, deductions or
conclusions which are given as supplementary information in the Bidding documents or in any
reports, maps, drawings, diagrams or in other reference information available to the bidder from the
Employer or otherwise. The statements contained in the "Reference and Information" section have
been produced as found, communicated to, ascertained or otherwise learned by the Employer.
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24.2 It will be the Bidder's responsibility to satisfy himself from the "Reference and Information"
and/or inspection of the site.

24.3  Failure by the Bidder to have done all the things which in accordance with this condition he
is deemed to have done shall not relieve the successful Bidder of the responsibility for satisfactorily
completing the works as required.

25. Progress Payment

25.1  In accordance with the provisions of clause 32 of the General Conditions of Contract, the
contractor shall submit to the Engineer-in-charge, with supporting documents, a bill showing in
details the value of the work done in accordance with the contract together with all further sums
which the contractor considers is due to him under the contract.

25.2 Deductions from the amount of the progress payment shall be made for repayment of
advances, interest payments and materials supplied by Employer in accordance with the Contract.

26. Final Payment.

26.1  Within one month of completion of the work the contractor shall submit to the Engineer-in-
charge, a statement of final amount with supporting documents showing in detail the value of the
work done in accordance with the contract together with all further sums which the contractor
considers to be due to him under the contract. As provided in clause 32 of the General Conditions of
Contract, within three months after the receipt of this final account and of all information reasonably
required for its verification, the Engineer-in-charge shall issue a certificate:

(a) the amount which in his opinion is finally due under the contract (after giving credit to the
Employer for all amounts previously paid by the Employer and to all sums to which the Employer
is entitled under the contract); and

(b) the balance, if any, due from the Employer to the Contractor or from the contractor to the
Employer, as the case may be, such balance shall, subject to clause 32 of General Conditions of
Contract, be paid to or by the contractor as the case may require within one month of the
Certificate.

27.  Security Measures.

27.1  Security requirements for the work shall be in accordance with the Employer's general
requirement including provision of this clause and the contractor shall conform to such requirements
and shall be held responsible for the actions of all his staff, employees of his sub contractors.

27.2  All contractor's employees, representative and sub-contractor's employees shall wear
identification badges provided by the contractor. Badges shall identify the contractor, show an
employee's number and shall be worn at all times while at the site.

27.3  All vehicles used by the contractor shall be clearly marked with the contractor's name.

27.4  The contractor shall be responsible for the security of the works for the duration of the
contract and shall provide and maintain continuously adequate security personnel to fulfill these
obligations. The requirements of security measures shall include, but not limited to, maintenance of
order on the site, provisions of all lighting, fencing, guard flagmen, and all other measures necessary
for the protection of the works within the colonies, camps and elsewhere on the site, all material
delivered to the site, all persons employed in connection with the works, continuously throughout
working and non-working periods including nights, Sundays and holidays, for duration of the
contract.
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27.5  Other contractors working on the site concurrently with the contractor will provide security
for their own plant and materials. However, their security provisions shall in no way relieve the
contractor of his responsibilities in this respect.

27.6  Separate payment for provision of security services will not be made and the cost of this
work shall be deemed to have been included in the lumpsum contract.

28. Ancillary and Temporary works.

28.1  The Contractor's proposals for the erection of all ancillary and temporary works shall be in
accordance with the proposal submitted with the bid or approved modifications.

28.2  The Contractor shall submit drawings and full particulars of all such works to the Engineer-
in-charge for approval atleast three months before he desires to commence constructing such works.
Approval by the Engineer-in-charge of any such proposals shall not relieve the contractor of any
responsibility for the sufficiency of such works.

28.3  Separate payment will not be made for complying with the provisions of this clause and the
cost of this works shall be deemed to be included in the lumpsum contract.

29. Ecological Balance

29.1 The contractor shall maintain ecological balance by preventing deforestation, water pollution
and defacing of natural landscape. The contractor shall so conduct his construction operations as to
prevent any unnecessary destruction, scarring or defacing of the natural surroundings in the vicinity
of the work. In respect of the ecological balance, contractor shall observe the following instructions.

(a) Where necessary destruction, scarring, damage or defacing may occur as a result of the
operations, the same shall be repaired, replanted or otherwise corrected at the contractor's expense. The
contractor shall adopt precautions when using explosives which will prevent scattering of rocks or other
debris outside the work area. All work areas shall be smoothed and graded in a manner to conform to the
natural appearance of the landscape as directed by the Engineer-in-charge.

(b) All trees and shrubbery which are not specifically required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damaged that may be caused by
the contractor's construction operations and equipment. The removal of trees or shrubs will be permitted
only after prior approval by the Engineer-in-charge. Special care shall be exercised where trees or shrubs
are exposed to injuries by construction equipment, blasting, excavating, dumping, chemical damage or
other operation and the contractor shall adequately protect such trees by use of protective barriers or other
methods approved by the Engineer-in-charge. Tree shall not be used for anchorages. The contractor shall
be responsible for injuries to trees and shrubs caused by his operations. The term injury shall include
without limitation, bruising, scarring, tearing and breaking of roots, trunks or branches. All injured trees
and shrubs be restored as nearly as practicable without delay to their original condition at the contractor's
expense.

(© The contractor's construction activities shall be performed by methods that will prevent entrance
or accidental spillage of solid matter contaminants, debris and other objectionable pollutants and wastes
into river. Such pollutants and waste include earth and earth products, garbage, cement concrete, sewage
effluent, industrial waste, radio-active, substances, mercury, oil and other petroleum products, aggregate
processing tailing, mulch products, mineral salts and thermal pollution. Pollutants and wastes shall be
disposed off in a manner and at sites approved by the Engineer-in-charge.
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(d In conduct of construction activities and operation of equipments, the contractor shall utilize such
practicable methods and devices as are reasonably available to control, prevent and otherwise minimize
the air pollution. The excessive emission of dust into the atmosphere will not be permitted during the
manufacture, handling and storage of concrete aggregates and the contractor shall use such methods and
equipment as are necessary for collection and disposal or prevention of dust during these operations. The
contractor's method of storing and handling cement shall also include means of eliminating atmospheric
discharges of dust. Equipment and vehicles that give objectionable emission of exhaust gases shall not be
operated. Burning of materials and rubbish may be permitted only when atmospheric conditions for
burning or considered favorably.

29.2  Separate payment will not be made for complying with provisions of this clause and all
costs shall be deemed have been included in the lumpsum contract.

30. Action where no specification

30.1 In the case of a job for which specifications have remained to be prescribed, such works
shall be carried out in accordance with the directions of the Engineer-in-charge.

31. Mode of Use of payments Received out of the Contract

31.1 The contractor shall open an account in the local bank. All payments received by him out
of the contract would be deposited in this account. A pre-specified percentage covering profits,
overheads and prorata recovery of the seed money invested in mobilization of resources and such
other charges with the approval of the Engineer-in-charge may be repatriated to Head Office and
the balance, as required, shall be utilized for the execution of the work under the contract. If this
money falls short of the requirement for satisfactory fulfillment of the contract then the
contractor will have to arrange finances from alternative sources as deemed fit. In no case the
work would be allowed to suffer from inadequate financial resources and in case of default or
delay necessary action would be taken as per the terms of the contract.

32. Trading License

32.1 Contractor shall have to obtain Trading License from Khasi Hills Autonomous District
Council before the acceptance and commencement of work. License may be renewed every year
after paying the renewal fee as required.

32.2 In case of consortium of two or three firms as partners, all the partners shall have to
obtain Trading License pursuant to Clause 32.1 above.
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Section : VII

Contract Labour Laws and Regulations

Contract labour employed by the firm and/or consortium of two or three firms as partners for
construction of the works under this contract shall be governed by contract labour (Regulation and
abolition) Act 1970 as amended from time to time. Tenderers should acquaint themselves with these
laws and regulations.

1. License.
1.1  Application for License :

1.1.1  Every application by a contractor for the grant of a license shall be made in triplicate, in
Form-1V, to the licensing officer of the area (Labour Commissioner, Govt. of Meghalaya, Shillong)
in which the establishment, in relation to which he is the contractor, is located.

1.1.2  Every application for the grant of a license shall be accompanied by a certificate by the
Principal employer in Form-V to the effect that applicant has been employed by him as a contractor
in relation to his establishment and that he undertakes to be bound by all the provisions of the Act
and the rules made thereunder in so far as the provisions are applicable to him as principal employer
in respect of employment of contract labour by the applicant.

1.1.3  Every such application shall be either personally delivered to the licensing officer or sent to
him by registered post.

1.1.4  On receipt of the application referred to in sub-rule (1), the licensing officer shall, after
noting thereon, the date of receipt of the application, grant an acknowledgement to the applicant.
Every application referred to in sub-rule (1) shall also be accompanied by a treasure receipt
showing:-

i) the deposit of the security at the rates specified in Rules, and
ii) the payment of the fees at the rates specified in Rules 26.

1.1.5 Matters to be taken into account in granting or refusing license: In granting or
refusing to grant a license, the licensing officer shall take the following matters into
account namely:

a) whether the applicant:

1) is a minor, or
ii)  is a unsound mind and stands so declared by a competent court, or
iii)  is an undischarged insolvent, or

iv)  has been convicted (at any time during a period of five years
immediately preceding the date of application) of an offense which, in the opinion of the
State Government, involves morals turpitude:

b) whether there is a order of the appropriate Government or an award or settlement for the
abolition of contract labour in respect of the particular type of work in the establishment for
which the applicant is a contractor:
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c) whether any order has been made in respect of the applicant under subsection (1) of section 14,
and if so, whether a period of three years has elapsed from date of that order:

d) whether the fees for the application have been deposited at the rates specified in Rules 26, and

e) whether security has been deposited by the applicant at the specified in Rule 24.

1.2  Refusal to grant license:

1.2.1 On receipt of the application, and as soon as possible thereafter, the licensing officer shall
make such enquiry as he considers necessary to satisfy himself about the eligibility of the applicant
for a license.

1) Where the licensing officer is of opinion that the license should not be
granted, he shall, after affording reasonable opportunity to the applicant to be heard,
make an order rejecting the application.

ii) The order shall record the reasons for the refusal and shall be communicated to the applicant.

1.3  Security:

1.3.1 Before a license is issued, an amount calculated as applicable for each the workman to be
employed as contract labour, in respect of which the application for license has been made shall be
deposited by the contractor for due performance of the conditions of the license and compliance with
the provisions of the Act or the rules made thereunder.

1.4 Forms and terms and conditions of license:-

1.4.1 Every license granted under sub-section (1) or renewed under Rule 29 shall be subject to the
following conditions, namely:-

1) the license shall be non-transferable;

ii) the number of workmen employed as contract labour in the establishment shall not, on any day,
exceed the maximum number specified in the license;

ii) save as provided in these rules, the fees paid for the grant or as the case may be, for renewal of
the license shall be non-refundable;

iv) the rates of wages payable to the workmen by the contractor shall not be less than the rates
prescribed under the Minimum Wages Act, 1948 (II of 1948), for such employment where applicable,
and where the rates have been fixed by agreement, settlement or award, not less than the rate so fixed;

V) (a) in cases where the workmen employed by the contractor perform the same or similar kind of
work as the workmen directly employed by the principal employer of the establishment, the wage rates,
holidays, hours of work and other conditions of service of the workmen of the contractor shall be the
same as applicable to the workmen directly employed by the principal employer of the establishment on
the same or similar kind of work; Provided that in the case of any disagreement with
regard to the type of work the same shall be decided by the Labour Commissioner (Meghalaya).

(b) in other cases the wage rates, holidays, hours of work and conditions of service of the
workmen of the contractor shall be such as may be specified in this behalf by the Labour Commissioner
(Meghalaya), vide Notification Dated 1* June 2004 as amended from time to time (Annexure-I).
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Explanation : While determining the wage rates, holidays, hours of work and other conditions of service
under (b) above, the Labour Commissioner, Meghalaya, shall have due regard to the wage rates, holidays,
hours of work and other condition of service obtaining in similar employments.

vi) a) in every establishment where twenty or more women are ordinarily employed as contract
labour, there shall be provided two rooms of reasonable dimensions for the use of their children under the
age of six years;

b) one of such rooms shall be used as a play room for the children and other as bedroom for the
children;

¢) the contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the sleeping room;

d) the standard of construction and maintenance of the creches shall be such as may be specified
in this behalf of the Labour Commissioner (Meghalaya).

vii) the license shall notify any change in the number of workmen or the conditions of work to the
licensing officer.

1.5 Fees:

1.5.1 The fees to be paid for the grant of a license under Section 12 shall be as specified
below:-

If the number of workmen employed by the contractor on any day:
a) is20

b)  exceeds 20 but does not exceed 50

¢)  exceeds 50 but does not exceed 100

d)  exceeds 100 but does not exceed 200

e) exceeds 200 but does not exceed 400

f)  exceeds 400

1.6  Validity of the license:

1.6.1 Every license granted under Rule 25 or renewed under Rule 29 shall remain in force for
twelve months from the date it is granted or renewed.

1.7 Amendment of the license:

1.7.1 A license issued under Rule 25 or renewed under Rule 29 May, for good and sufficient
reasons be amended by the licensing officer.

1.7.2  The Contractor who desires to have the license amended shall submit to be licensing office
ran application stating the nature of the amendment and reasons therefore.

1.7.3 If the licensing officer allows the application, the applicant shall required to furnish a
treasury receipt for the amount, if any, by which the fees that would have been payable if the license
had been originally issued in the amended form exceeds the fees originally paid for the license.

1.7.4 On the applicant furnishing the requisite treasury receipt the license shall be amended
according to the orders of the licensing officer.

1.7.5 Where the applicant for amendment is refused, the licensing officer shall record the reasons
for such refusal and communicate the same to the applicant.
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1.8 Renewal of License:
1.8.1 Every contractor shall apply to the licensing officer for renewal of the license.

1.8.2  Every such application shall be in Form VII in triplicate and shall be made not less than
thirty days before the date on which the license expires, and of the application is so made, the license
shall be deemed to have been renewed until such date when the renewed license is issued.

1.8.3 The fees chargeable for renewal of the license shall be the same as for the grant thereof:
Provided that the if the application for renewal is not received within the time specified in sub-rule
(2), a fee of 25 percent in excess of the fee ordinarily payable for the license shall be payable for
such renewal: Provided further that in case where the licensing officer is satisfied that the delay in
submission of the application is due to unavoidable circumstances beyond the control of the
contractor, he may reduce or remit as he thinks fit the payment of such excess fee.

1.9  Issue of duplicate license :

1.9.1 Where a license granted or renewal under the preceding rules has been lost, defaced or
accidentally destroyed a duplicate may be granted on payment of fees of rupees five.

1.10 Refund of security:

1.10.1 On expiry of the period of license the contractor may, if he does not intend to have his
license renewed, make an application to the licensing officer for the refund of the security deposited
by him under Rule 24.

If the licensing officer is satisfied that there is breach of the conditions of license or there is no order
under section 14 for the forfeiture of security or any portion thereof, he shall direct the refund of the
security to the applicant.

1.10.2 If there is any order directing the forfeiture of any portion of the security the amount to be
forfeited shall be deducted from the security deposit, and balance, if any, refunded to the applicant.

1.10.3 Any application for refund shall, as far as possible be disposed of within 60 days of the
receipt of the application.

1.11 Grant of temporary license:

1.11.1 Where conditions arise in an establishment requiring the employment of contract labour
immediately and such employment is estimated to last for not more than fifteen days, having
jurisdiction over the area in which the establishment is situated.

1.11.2 The application for such temporary license shall be made in triplicate and shall be
accompanied by a treasury receipt or a crossed postal order drawn in favour of the appropriate
registering or licensing officer, as the case may be showing the payment of appropriate fees and in
the case of license the appropriate amount of security also.

1.11.3 On receipt of the application, complete in all respects, and on being satisfied either an
affidavit by the applicant or otherwise that the work in respect of which the application has been
made would be finished in a period of fifteen days and was of a nature which could not be carried
out immediately, a license in Form XI, for not more than fifteen days.

1.11.4 Where a license is not granted the reasons therefore shall be recorded by the licensing
officer.

1.11.5 The fees to be paid for the grant of a license under sub-rule (3) shall be as applicable:
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2. Labour Regulations.

2.1 Application :
2.1.1 These rules shall apply to all construction works to be carried out under this contract.

2.1.2 Unless otherwise expressed or indicated the following works and expression shall have the
meaning assigned to them as under:

(a) "Labour' means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf.
b) "Fair wage'' means wages which shall include wages for weekly day of rest and other

allowances whether for time or piece work after taking into consideration prevailing market for similar
employment in the neighbourhood but shall not be less than minimum rates of wages fixed under the
Minimum Wages Act.

(© "Contractor' for the purpose of these Regulations shall include an agent or subcontractor
employing labour on the work taken on contract.

(d ""Inspecting officer'' means any Labour Enforcement Officer or Assistant Labour-Commissioner
of the Labour Commissioner's Organisation, Government of Meghalaya, Shillong.

(e) "Form'"' means a form appended to these Regulations.

2.1.3 Notice of Commencement : The Contractor shall, within seven days of

commencement of the work, furnish in writing to the Inspecting Officer of the area
concerned the following information.

a) Name and situation of the work.

b) Contractor's name and address

c) Particulars of the Department for which the work undertaken.

d) Name and address of sub-contractor as and when they are appointed.
e) Commencement and probable duration of the work.

f) Number of workers employed and likely to be employed.

g) "Fair wages" for different categories of workers.

2.1.4 Number of hours of work which shall constitute a normal working day for an
adult shall be EIGHT hours. The working day of an adult workers shall be so arranged
that inclusive of intervals, if any for rest, it shall not speed over more than 12 hours on
any day. When an adult worker is made to work for more than EIGHT hours any day or for more
than FORTYEIGHT hours in any week, he shall, in respect of overtime work, be paid wages.

NOTE: The expression ""Ordinary rate of wages'' means the fair wage of the worker is entitled to

2.1.5 Every worker shall be given a weekly day of rest which shall be fixed and notified at least
TEN days in advance. A worker shall not be required or allowed to work on the weekly rest day
unless he has or will have substituted a rest day, on one of the five day immediately before or after
the rest day, provided that no substitution shall be made which will result in the worker working for
more than ten (10) days consecutively without a rest day for a whole day. Where in accordance with
the foregoing provision a worker working on the rest day and has been given a substituted rest day
he shall be paid wages for the work done on the weekly rest at the overtime rate of wages.

2.1.6 Fixation of Wage periods : The contractor shall fix periods in respect of which wages shall
be payable. No wage period shall normally exceed one week.
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2.1.7 Payment of wages:

@) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coin or
currency or in both.
(i1) Wages of every worker employed on the contract shall be paid where the wage

period is one week, within THREE days from the end of the wage period, and in any
other case before the expiry of the 7™ day or 10" day from the end of the wage period
accordingly as the number of worker does not exceed 1,000 or exceed 1,000.

(iii)) When employment of any worker is terminated by or on behalf of the
contractor, the wage earned by him shall be paid before expiry of the day succeeding
the end on which employment is terminated.

@iv) Payment of wages be made at the work site on a working day when the work is
completed before expiry of the wage period, in which case final payment shall be made at the work site
within 48 hours of the last working day and during normal working time.

) Wages shall be paid without any deductions of any kind except those specified by the
Government of Meghalaya by general or special order in this behalf or permissible under the payment of
Wages Act, 1936 (4 of 1935).

(vi) A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Principal Employer under
acknowledgement.

(vii)  The Principal Employer shall ensure the presence of his authorized representative at the pace and
time of disbursement of wages by the Contractor to workmen and it shall be the duty of the contractor to
ensure the disbursement of wages in the presence of such authorized representative.

(viii) The authorized representative of the principal employer shall record under his signature a certificate
at the end of the entries in the Register of Wages or the wages cum-Muster roll, as the case may be, in the
following form :

“Certified that the amount in column No. has been paid to be workman
concerned in my presence on ”

NOTE: The term "Working Day" means a day on which labour is employed on a work which is
in progress.

2.2  Register and Records and Collection of Statistic :

2.2.1 Register of contractors : Every principal employer shall maintain in respect of each
registered establishment of contractors in Form-XII.

2.2.2 Register of persons employed : Every contractor shall maintain in respect of each registered
establishment where he employs contract labour a register in Form-XIII.

2.2.3 Employment Card:

i) Every contractor shall issue an employment card in Form-XIV to each worker within three days
of the employment of the worker.

ii) The card shall be maintained upto date and any change in the particulars shall be entered therein.

2.2.4  Service Certificate : On termination of employment for any reason whatsoever the contractor
shall issue to the workmen whose services have been terminated a Service Certificate in Form XV.
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2.2.5 Muster Roll, Wages Register, Deduction Register and Overtime Register: In respect of
establishment which are governed by the payment of Wages Act, 1936 (4 of 1936) and the rules
made thereunder, or the Minimum Wages Act, 1948 (11 of 1948) or the rules made thereunder, the
following registers required to be maintained by the contractor as employer under those Act and the
rule made thereunder shall be deemed to be registers and records to be maintained by the contractor
under these rules:

(a) Muster Roll;

b) Register of wages;

(c) Register of deduction;
(d) Register of overtime;
(e) Register of fines;

) Register of advances.

2.2.6 In respect of establishments not covered under sub-rule (1), the following
provisions shall apply, namely:-

(a) Every contractor shall maintain a muster roll register and a register of wages in Form XVI and
Form XVII respectively:

(b) Provided that a combined Muster Roll-cum-wages Register in Form XVIII shall be maintain by
the contractor where the wage-period is a fortnight or less.

(© Where the wage period is one week or more contractor shall issue wage slips in Form XIX to the
workers at least a day prior to the disbursement of wages.

(d) Signature or thumb impression of every worker on the register of wages or wages-cum-muster
roll as the case may be, shall be obtained and entries therein, shall be authenticated by the initials of the
contractor or his representative and duly certified by the authorized representative of the Principal
Employer as required by Rule 73.

(e) Registers of deductions, fines and advances:- Registers of deductions for damage or loss,
Register of fines and Register of advances shall be maintained by every contractor in Form XX, XXI and
XXII, respectively.

) Register of overtime: A register of overtime shall be maintained by every contractor in Form
XXIII to record therein number of hours and wages paid for overtime work, if any.

2.2.7 Notwithstanding anything contained in these rules, where a combined or alternative form is
sought to be used by the contractor to avoid duplication of work for compliance with the provisions
of any other Act or the rules framed thereunder or any other laws or regulations or in cases where
mechanized pay rolls are introduced for better administration, alternative suitable form or forms in
lieu of any of the forms prescribed under these rules, may be used with the previous approval of the
Labour Commissioner (Meghalaya).

2.3 Every contractor shall display an abstract or the Act and rules in English and in the language
spoken by the majority of workers in such form as may be approved by the Labour Commissioner,
(Meghalaya).

2.4 All registers and other record required to be maintained under the Act and Rules, shall be
maintained complete and upto date, and, unless otherwise provided for, shall be kept at an office of
the nearest convenient building within the precincts of the work place or at a place within a radius of
three kilometers.

2.4.1 Such registers shall be maintained legibly in English.

2.4.2  All the registers and other records shall be preserved in original for a period of three calendar
year from the date of last entry therein.
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2.4.3  All the registers, records and notices maintained under the Act or rules shall be produced on
demand before the Inspector or any other authority under the Act or any person authorized in that
behalf by the Government of Meghalaya.

2.4.4  Where no deduction or fine has been imposed or no overtime has been worked during wage
period, a 'nil' entry shall be made across the body of the register at the end of the wage period
indicating also in precise terms and wage period to which the 'nil' entry relates, in the respective
registers maintained in Forms XX, XXI and XXIII respectively.

2.4.5 Notices showing the rates of wages, hours of work, wage periods, dates of payment of
wages, names and addresses of the Inspector having jurisdiction, and date of payment of unpaid
wages, shall be displayed in English and in the local language understood by the majority of the
workers in conspicuous places at the establishment and the work-site by the principal employer or
the contractor, as the case may be. The notices shall be correctly maintained in a clean and legible
condition. A copy of the notice shall be sent to the Inspector and whenever any changes occur the
same shall be communicated to him forthwith.

2.5 Every contractor shall send half yearly return in Form XXIV (in duplicate) so as to reach the
Licensing Officer concerned not later than 30 days from the close of the half year.

2.6  Preservation of Register :

2.6.1 The register of workmen and the register of wages-cum: Muster Roll required to be
maintained under these Regulations shall be preserved for three years after the date which the last
entry is made therein.

2.6.2 Enforcement : The Inspecting Officer shall either on his on motion or on a complaint
received by him carry out investigations and send a report to the Engineer-in-charge specifying the
amounts representing worker's due and amounts penalty to be imposed on the contractor, including
full detail of the recoveries proposed and the reasons therefore. It shall be obligatory on the part of
the Engineer-in-charge on receipt of such report to deduct such amounts from payments due to the
contractor.

2.6.3 Disposal of amounts recovered from Contractors : The Engineer-in-charge shall arrange
payment to workers concerned within FORTY FIVE days from receipt of a report form the
Inspection Officer except in cases where the contractor had made an appeal under Regulation 1.61 of
these Regulations. IN case where there is an appeal, payment of worker's dues would be arranged by
the Engineer-in-charge, wherever such payments rise, within THIRTY days from the date of receipt
of the decision of the LABOUR COMMISSIONER.

2.6.4 Welfare Fund :All money that are recovered by the Engineer-in-charge by way of workers'
dues which could not be disbursed to worker within the time limit prescribed above due to reasons
such as whereabouts of workers not being known, death or worker, etc. and also amounts recovered
as penalty shall be credited to a fund to be kept under the custody of Labour Commissioner for such
benefit and welfare of workmen employed by contractors as are prescribed by the Labour
Commissioner.

2.6.5 Appeal against decision of Inspection Officer : Any person aggrieved by a decision of the
Inspecting Officer may appeal against such decision to the Labour Commissioner concerned within
THIRTY days from the date of decision, forwarding simultaneously a copy of his appeal to the
Engineer-in-charge. The decision of the Labour Commissioner shall be final and binding upon the
contractor and the workmen.
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2.6.6 Interpretation etc. : On any question as in the application, interpretation or effect of these
Regulations, the decision of the Labour Commissioner or the Labour Commissioner (Central) shall
be final and binding.

2.6.7 Amendments : Government may, from time to time add to or amend these Regulations and
issue such directions as it may consider necessary for the proper implementation of these
Regulations or for the purpose of removing any difficulty which may arise in the administration
there.

3. Labour.

3.1 Definitions:

(a) ""Workplace' means a place at which on an average twenty or more workers are employed.

(b) ""Large Workplace'' means at which on an average five hundred or more workers are employed.

3.2 At every workplace, there shall be maintained in a readily accessible place, first-aid
appliances including an adequate supply of sterilised dressing and cotton wool as prescribed in the
Factory Rules of the state in which the work is carried on. The appliances shall be kept in order, and
in large workplace, they shall be readily available during working hours.

33 Accommodation for Labour : The contractor shall during the progress of the works,
provide erect and maintain necessary living accommodation and ancillary facilities for labour at his
own expenses and to standards and scales as approved by the Engineer-in-charge.

34 Drinking water : In every workplace there shall be provided and maintained at suitable
place, easily accessible to labour, a sufficient supply of cool water fit for drinking. Where drinking
water is obtained from an intermittent public water supply each workplace shall be provided with
storage, where drinking water shall be stored. Every water supply storage shall be at a distance of not
less than 50 metres from any latrine drain or other source of pollution.

3.5 Washing and bathing places: Adequate washing and bathing places shall be provided
separately for men and women, such places shall be kept clean and in drained condition.

3.6  Scales of accommodation in latrines and urinals : There shall be provided within the
premises of every workplaces, latrines and urinals in an accessible places, and the
accommodation, separately for each of these not be less than at the following:

Scale No. of seats

a) Where number of persons does not exceeds 50 4

b) Where number of persons exceeds 50 but does not exceed 100 6

c) For additional persons 3 per 100 or part thereof.

In particular cases, the Engineer-in-charge shall have the power to vary the scale where necessary.

3.7 Latrines and wrinals : Except in workplaces provided with water-flushed
latrines connected with a water-borne sewage system all latrines shall be provided with receptacles
on dry earth system which shall be cleaned at least four times daily and at least twice during working
hours and kept in a strictly sanitary condition. Receptacles shall be tarred inside and outside at least
once a year. If women are employed, separate latrines and urinal screened from those for men and
marked in the vernacular in conspicuous letters "For Women Only" shall be provided on the scale
laid down in Rule 106. Those for men shall be similarly marked "For Men Only". A poster showing
the figure of man and woman only shall also be exhibited at the entrance to latrines for each sex.
There shall be adequate supply of water to water closet and urinals.
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3.8 Construction of Latrines : Inside walls shall be constructed of masonry or other non-
absorbent and shall be cement washed inside and outside at least once a year. The date of cement
washing shall be noted in a register maintained for the purpose and kept available for inspection.
Latrines shall have at least thatched roof.

3.9 Disposal of Excreta : Unless otherwise arranged by the local sanitary authority arrangement
for proper disposal of excreta by incineration at the workplaces shall be made by means of a
suitable incinerator approved by the Local Medical Health or Municipal or Cantonment
Authorities. Alternatively excreta may be disposed of by putting a layer of nightsoil at the bottom of
pucca tank prepared for the purpose and covering it with a 150m layer of earth for a fourth night
(where it will turn into manure). The contractor shall furnish a plan of his labour camps, showing the
dwelling units, number and location of availability of drinking water, latrines, disposal of excreta,
drains etc. for the approval of Engineer-in-charge. The contractor shall at his own expenses carry out
all instructions issued to him by the Engineer - in- charge to effect proper disposal of soil and
other on servancy work in respect of contractor's work-people or employees at the site. The
contractor shall be responsible for payment of any charges which may be levied by Municipal or
Corporation Authority for execution of such work on his behalf. The contractor shall at his own
expenses carry out all instructions issued to him by the Engineer-in-charge to effect proper disposal
of soil and other on servancy work in respect of contractor's work people or employees at the site.
The contractor shall be responsible for payment of any charges which may be levied by Municipal or
Corporation Authority for execution of such work on his behalf.

3.10  Provision of shelters during rest : At every work place, there shall be provided free of cost
four suitable sheds, two for meals and two for rest, separately for use of male and female labour.
Height of each shelter shall not be less than 3 metres from floor level to lowest part of roof sheds
shall be on the basis of atleast 2.5 sq.m per head.

3.11 Creches : At a place at which 20 or more women worker are ordinarily employed, there shall
be provided at least one hut for use of children under the age of 6 years of such woman. Huts shall
not be constructed to a standard lower than that of the thatched roof mud floor and walls with
wooden planks spread over mud floor and covered with matting. Huts shall be provided with suitable
and sufficient openings for light and ventilation. There shall be adequate provision of sweeper to
keep the place clean. There shall be two "DAI" in attendance. Sanitary utensils shall be provided to
satisfaction of local Medical Health and Municipal or Corporation Authorities. Use of huts shall be
restricted to children, their attendants and mothers of children. Where the number of women workers
is more than 25 but less than 50, the contractor shall provide at least one hut and one "Dai" to look
after the children of women workers. Size of creche(s) shall vary according to the number of women
workers employed. Creches(s) shall be properly maintained and necessary equipment like toys etc.
provided.

3.12 A cooked food canteen on a moderate scale shall be provided for the benefit of workers,
wherever it is considered necessary.

3.13  Planning, sitting and creation of the above mentioned structures shall be approved by the
Engineer-in-charge and the whole of such temporary accommodation shall at all time during the
progress of the works be kept tidy and in a clean and sanitary condition to the satisfaction of the
Engineer-in-charge at the contractor's expenses. The contractor shall confirm generally to sanitary
requirements of local Medical health and Municipal or Corporation Authorities and at all times adopt
such precautions as may be necessary to prevent soil pollution of the site. On completion of the
works the whole of such temporary structures shall be cleaned away all rubbish burnt, excreta or
other disposal pits of trenches filled in an effective sealed off and the whole of site left clean and tidy
to the entire satisfaction of the Engineer-in-charge and at the Contractor's expenses.

Sec-VII : Contract Labour Laws & Regulations Page 85



Form - IV

(See Rule 21 (1))
Application for License

1. Name and address of the contractor (including his father's name in case of individuals.
2. Date of birth and age ( incase of individuals).

3. Particulars of establishment where contract labour is to be employed:

a) Name and address of the establishment:

b) Type of business, trade, industry manufacture or occupation.

C) Number of date of Certificate of Registration of the Establishment under Act.
d) Name and address of the Principal Employer:

4. Particulars of Contract Labour:-

a) Nature of work in which contract labour is employed or is to be employed in the
establishment:

b) Duration of the proposed contract work (given particulars of proposed date of

commencing and ending):

C) Name and address of the Agent or Manager of Contractor at the work site:

d) Maximum No. of contract labour proposed to be employed in the establishment on any
date.

5. Whether the contractor was convicted of any offence within the preceding five years. If

so, give details.

6. Whether there was any order against the contractor revoking or suspending license or
forfeiting security deposits in respect of an earlier contract. If so, the date of such order.

7. Whether the contractor has worked in any other establishment within the past five years.
If so, give details of the Principal Employer, establishment and nature of work.

8. Whether a certificate by the Principal Employer in Form V is enclosed.
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0. Amount of license fee pair - No. of Treasury Challan and date.

10. Amount of Security Deposit - Treasury Receipt No. and date.

Declaration :- I hereby declared that the details given above are correct to the best of my

knowledge and belief.
Place Signature of the applicant
Date : (Contractor)

Note : The application should be accompanied by a Treasury Receipt for the appropriate amount
and a certificate in Form V from the Principal Employer (To be filled in the office of the
Licensing Officer).

Date of receipt of the application with challan for Fees/Security Deposit.

Signature of the Licensing Officer
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Form -V

(See Rule 21(s))
Form of Certificate by Principal Employer

Certified that I have engaged the applicant (name of the contractor) as a contractor in my
establishment. I undertake to be bound by all the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970 and the Assam Contract Labour (Regulation and Abolition) Rule,
1971, in so far as the provisions are applicable to me in respect of the employment of contract
labour by the applicant in my establishment.

Date : Signature of Principal Employer
Name and Address of Establishment
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Form — VII

(See Rule 29(s))
Application for Renewal of Licenses

1. Name and address of the Contractor :

2. Number of date of the license

3. Date of expiry of the previous license.

4. Whether the license of the contractor was suspended or revoked.

5. No. and date of the treasury receipt enclosed.

Place :

Date : Signature of the applicant

(To be filled in Office of the Licensing Officer)

Date of receipt of the application
with Treasury Receipt No. and date

Signature of the Licensing Officer
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ANNEXURE -1

GOVERNMENT OF MEGHALAYA
LABOUR : DEPARTMENT

NOTIFICATION

Dated Shillong, the 7" January 2019

LBG 75/2012/361 — In exercise of the powers sub-section (2) of Section 5 of the Minimum Wages Act,
1948 (Central Act XI of 1948) as amended, the Governor.of Meghalaya is pleased to revise the rates of
minimum wages in respect of the following schedule of Employments all categorized and defined as

indicated in the table below :-
(1) Agriculture

(2) Construction and maintenance of
Buildings including Public Health Engineering, etc (18) Printing Press

(3) Stone crushing and breaking operations
(4) Construction, Generation and Distribution of
Powers, Water supply, land development

excavation and reclamation
(5) Sericulture & Weaving

(6) Fruit Preservation ,
(7) Soil Conservation

(8) Animal Husbandry and Veterinary

(9) Forest
(10) Local Authority

(11) Public Motor Transport

(12) Saw Mill

(13) Plywood Industry
(14) Motor Workshops
(15) Furniture Industry

Revised Minimum Wage Rates

(16) Bakery
(17) Shops and Establishment

(19) Sales, Distribution and handling
of petroleum products

(20) Steel Fabrication and concrete
products including brick-making

(21) Tailoring :

(22) Wax and Candle Industry

(23) Hotels and Restaurants

(24) Mines and Minerals

(25) Safai Karamcharis

(26) Employment in Registered
Factories not elsewhere
classified

(27) Employment under Government

(28) Domestic Workers and

(29) Security Guards

S1 Category Minimum wage per day
No.

1 Unskilled ¥ 300/-

2 Semi-skilled T 340/-

3. Skilled < 380/-

4 Highly-skilled T 420/-

The above rates of minimum wages are effective from 1°* October, 2018.

Explanation:

I UNSKILLED : means work which involves simple operation, little or no skill or experience in

the job.

2. SEMI-SKILLED: means work which involves some degree of skill and competence acquired
through experience on the job which is capable of being performed under the supervision and
guidance of skilled employees and includes unskilled supervisory works.

3. SKILLED : means work which involves skill or competence acquired through experience on
the job or through training as apprentice in a technical or vocational institute and the
performance of which calls for initiative and judgement.

4. HIGHLY SKILLED : means expert in the work requiring great skills.

The revised rates proposed are inclusive of Variable Dearness Allowance but exclusive of other
concession if any enjoyed by the employees. The existing task and hours of work i.e. 8 (eight) hours a day
48 (forty eight) hours a week shall continue until further orders. The Minimum rates of wages proposed
include the wages payable for weekly day of rest. The rate of wages of overtime work shall be double the

ordinary rate of wages.
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The revised rates shall be deemed to come in fbrce with effect from 01.10.2018 and will be revised

every 6 (six) months by adoption of Consumer Price Index (CPI) linked Variable Dearness Allowance

(VDA).

This supersedes this Department’s earlier Notification No.LBG.75/2012/302 dt.17.05.2018.

Sd/-
Shri D. P. Wahlang, IAS
Principal Secretary to the Govt. of Meghalaya,
Labour Department.

- Memo No. LBG 75/2012/361-A Dated Shillong, the 7" January, 2019
Copy to : :

1.
2.

12.
13,

14.

15,
16.
17.
18.
19.
20.

P.S. to Chief Minister, Meghalaya for favour of kind information of Hon’ble Chief Minister.
P.S. to Deputy Chief Minister i/c Labour, Meghalaya for favour of kind information of Deputy
Chief Minister

P.S. to all Ministers/Parliamentary Secretaries, Meghalaya for favour of kind information.

P.S. to Chief Secretary to the Govt of Meghalaya for favour of information of the Chief
Secretary

The Additional Chief Secretary/Principal Secretary/Commissioner & Secretary/Secretary of all
Departments. ‘

Finance (Establishment) Department.

All Administrative Department/ All Heads of Department

Director of Information and Public Relations for wide publicity.

Director of Printing and Stationery, Meghalaya, Shillong for publication in the extra ordinary
gazette and to supply 100 copies to this Department urgently. '

. Managing Director, MTC, Meghalaya, Shillong
. Chairman/Chief Executive Officer, Shillong/Jowai/Tura/Williamnagar/Baghmara/Resubelpara

Municipal Board.

President, Frontier Chamber of Commerce, G.S. Road, Shillong-2. '

Managing Director, Meghalaya Plywood Pvt. Ltd C/o Bawri Mansion, Dhankheti, Shillong
General Secretary, Shillong Municipality Harijan Mazdoor Union, Bara Bazar, Harijan Colony,
Shillong-2 c

President INTUC, Meghalaya Branch, Opp Lum Jingshai, Short Round Road, Shillong.
General Secretary, AITUC, Meghalaya Branch, C/o CPI Officer, Quinton Road, Shillong-2.
General Secretary, Meghalaya Power Workers’ Union, C/o B.C. House, Me.E.C.L, Shillong-1.
General Secretary, Garo Hills PWD, Labour Union, P.O. Tikrikilla, P.S. Phulbari.

General Secretary, Shillong Municipal Employers’ Association, Shillong.

General Secretary, Meghalaya PWD, Muster Roll Workers’ Union, C/o CPI Office, Quinton
Road, Shillong-1.

rder etc.,

Additional Secretiiy to the Govt. of Meghalaya,
d~Labour Department
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Annexure : 11
Page 1 of 3

Proforma of Bank Guarantee for
Contract Performance

(To be stamped in accordance with stamp Act)

The Addl. Chief Engineer, PHE.,
Zone-111, Meghalaya, Shillong

Dear Sirs,

In consideration of Public Health Engineering Department, Government of
Meghalaya represented by the Addl. Chief Engineer, PHE., Zone-III, Meghalaya, Shillong
(hereinafter referred to as the 'Employer', which expression shall unless repugnant to the
context or meaning there of include its successors, administrators and assigns) having
awarded to M/s with its registered/Head office at

(hereinafter referred to as 'Contractor' which expression

shall unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns), vide Letter of Award No

dated and the same having been acknowledged by the Contractor,

resulting in a Contract valued at for (scope of the

contract) and the Contractor having agreed to provide a Contract Performance Guarantee for
the faithful performance of the entire Contract equivalent to

being (%) per cent) of the said value of the Contract to the Employer.

We

(Name & Address)

having its Head Office at (hereinafter referred to as the

'‘Bank', which expression shall, unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns) do hereby guarantee and
undertake to pay the Employer, on demand any all monies payable by the Contractor to
the extent of as aforesaid at any time upto *ok

(days/month/year) without any demur, reservation,

contest, recourse or protest and/or without any reference to the Contractor.
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Any such demand made by the Employer on the bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any
dispute pending before any Court, Tribunal, or any other authority. The Bank undertakes not
to revoke this guarantee during its currency without previous consent of the Employer and
further agrees that the guarantee herein contained shall continue to be enforceable till the
Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability
of the Bank under the guarantee, from time to time to extend the time for performance of the
Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this
guarantee, to postpone from time to time the exercise of any powers vested in them or of any
right which they might have against the Contractor, and to exercise the same at any time in
any manner, and either to enforce or to for bear to enforce any covenants, contained or
implied, in the Contract between the Employer and the Contractor or any other course or
remedy or security available to the Employer. The Bank shall not be released to its
obligations under these presents by any exercise by the Employer of its liberty with reference
to the matters aforesaid or any of them or by reason of any other act of omission or
commission on the part of the Employer or any other indulgences shown by the Employer or
by any other matter or thing what so ever which under law would, but for this provision have
the effect of relieving the Bank.

The bank also agrees that the Employer at its option shall be entitled to enforce this
guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the Contractor and not withstanding any security or other guarantee the Employer
may have in relation to the Contactor's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is

restricted to and it shall remain in force upto and including
and shall be extended from time to time for such period (not
exceeding one year), as may be desired by M/s , on whose behalf

this guarantee has been given.

Dated this day of 200 at
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Page 3 of 3
WITNESS
(Signature) (Signature)
(Name) (Name)
(Official Address) (Official Address)

Attorney as per Power
of Attorney No
Date

NOTES:

. This sum shall be ten per cent (10 %) of the Contact price.
*%  The date shall be ninety (90) days from the date of completion of the contract.

1. The stamp papers of appropriate value shall be purchase in the name of issuing bank.
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Proforma of Extension of Bank Guarantee

The Addl. Chief Engineer, PHE.,
Zone-111, Meghalaya, Shillong

Dear Sirs,

Sub : Extension of bank guarantee No for

favouring yourselves, expiring on on account of

M/s in respect of Contract No dated

(hereinafter called original Bank Guarantee).

At the request of M/s , We Bank,
branch office at and having its Head Office at do hereby extend our

liability under the above mentioned Bank Guarantee No dated

for a further period of (Years/Months) from to expire on
Except as provided above, all other terms and conditions of the original bank guarantee
No dated shall remain unaltered and binding.

Please treat this as an integral part of the original bank guarantee to which it would be
attached.

Yours Faithfully,

For

Manager/Agent/Accountant
Power of Attorney No. _
Dated

SEAL OF BANK

NOTE : The non-judicial stamp paper of appropriate value shall be purchased in the name
of the bank who has issued the Bank Guarantee.
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Proforma of Bank Guarantee for Advance Payment
(To be Stamped in accordance with Stamp Act)

Ref oo, Bank Guarantee NO.........oooovvvvnnnan.
Date..ooeveeeeeeieiieaa

The Addl. Chief Engineer, PHE.,
Zone-111, Meghalaya, Shillong

Dear Sir,

In consideration of Public Health Engineering Department represented by the Addl. Chief
Engineer, PHE., Zone-III, Meghalaya, Shillong (hereinafter referred to as the 'Employer’,
which expression shall unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to M/s

(hereinafter referred to as the 'Contractor', which expression shall, unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns), a

Contract vide Letter of Award No dated
and the same having been acknowledged by the Contractor, resulting in a Contract bearing
No. dated valued at (in

words & figure)

For (scope of work) (hereinafter called the 'Contract’)
and the Employer having agreed to make an advance payment to the Contractor for
performance of the above Contract amounting

(in words and figures) as an advance against Bank Guarantee to be furnished by the
contractor.

(Name of the Bank)

having its Head Office at ( hereinafter referred to as the

'Bank’, which expression shall, unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay
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the Employer, immediately on demand any or, all monies payable by the Contractor to the
extent of as aforesaid at any time up to @
without any demur, reservation, contest, recourse or protest and/or without any reference to
the Contractor. Any such demand made by the Employer on the bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any
dispute pending before any Court, Tribunal, or any other authority. We agree that the
guarantee herein contained shall be irrevocable and shall continue to be enforceable till the
Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee, from time to time to vary the advance or to extend the time for
performance of the Contract by the Contractor. The Employer shall have the fullest liberty
without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to exercise
the same at any time in any manner, and either to enforce any covenants, contained or
implied, in the Contract between the Employer and the Contractor or any other course or
remedy or security available to Employer. The bank shall not be released of its obligations
under these presents by any exercise by the

Employer of its liberty with reference to the matters aforesaid or any of them or by reason of
any other act or forbearance or other acts of omission or commission on the part of the
Employer or any other indulgence shown by the Employer or by any other matter or thing
whatsoever which under law would but for this provision have the effect of relieving the
Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this
guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee that the Employer
may have in relation to the Contractor's liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited

to and it shall remain in force upto and including
@ and shall be extended from time to time for such period (not
exceeding one year), as may be desired by M/s on whose behalf this

guarantee has been given.

Dated this day of 200 at
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WITNESS
(Signature) (Signature)
(Name) (Name)
Designation
(Official Address) (with Bank Stamp)

Attorney as per Power

of Attorney No
Date

Strike whichever is not applicable

@ The date will be ninety (90) days after the date of completion of the Contract.

NOTE: The non-judicial stamp papers of appropriate value shall be purchased in the name of
bank who issued the Bank Guarantee.
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Hypothecation Deed

This indenture made this day of 2015 having its registered office at

(hereinafter called the contractor) of the one part and the

Governor of Meghalaya (hereinafter called the Government) represented by the Chief
Engineer, PHE., Meghalaya, Shillong of the other part.

WHEREAS THE parties hereto entered into Contract No. dated
(hereinafter called Contract) for the

(hereinafter called the work).

NOW THIS DEED WITNESSTH AS FOLLOWS

1. In consideration of the advance payment made by the Government to the
Contractor(s) as provided in the contract the contractors hereby hypothecated to the
Government the construction plant and equipment described in the Schedule here to the
intent that the said construction plant and equipment including spare parts and
accessories shall remain and be hypothecated to the Governor under the terms of the Contract
for payment of the said advance together with the interest thereon at

percent per annum.

2. The Contractor hereby agrees, declare and convenants with the Government:
a) That the Contractor shall repay to the Government the said advance of
( ) together with interest thereon as aforesaid and agrees that the

said loan be recovered by the Government by making deduction in the manner provided in
Clause 33 of the General Conditions of Contract and Clause 21 of the Special Conditions of
the Contract from the claims made by the Contractor against the Government for an interim
payment.

b) That so long as any amount remains to the Government the Plant and equipment
described in the schedule hereto and are the absolute property of the Contractor and that the
same and each and every one of them have not been sold, pledged, mortgaged or transferred
or in any way committed by the Contractor.
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C) That so long as any amount remains payable to the Government by the Contractor in
respect of the said loan of the contractor shall not sell, pledge, hypothecate, transfer, part with
or use on any other work or in any way commit the plant and equipment described in the
schedule thereto.

d) That so long as any amount remains payable to the Government by the Contractor in
respect of the said advance of the contractor may have the possession of the said plant and
equipment in trap, in order to enable him to carry out and execute the said contract.

3. The contractor hereby covenants with the Government that the property hereby
hypothecated is free from encumbrances and liens and that the property hereby hypothecated
is free from encumbrances and liens and that they shall keep the properties hereby
hypothecated free from all encumbrances.

4. During the continuance of his hypothecation, the contractors will keep proper books
of accounts of the purchases and make fully entry therein of all the dealings and transactions
of the purchases and will keep such books and all letters, papers and documents belonging or
relating to the purchases at the registered office of the contractors and will at any time, if so
required, produced the same for inspection of the Government and allow it or any person
authorized by it to have free access thereto and to take copies and extracts of and from the
same.

5. That the Contractor shall at all times during the continuance of this hypothecation and
at the expenses of contractor insure and keep insured the plant and equipment thereto
hypothecated for the full value thereof in the joint names of the contractor and the
Government with an Insurance Company to be approved by the Government against the risk
of loss or damage from whatever cause arising other than the expected risks. During the
continuance of this hypothecation the contractor shall pay all premia necessary for keeping
such insurance in effect. The original receipts for insurance premia paid shall be deposited
with the Government. The Contractor shall assign all his rights, title and interest in the
insurance policy to the Government. If the contractor shall fail to effect such insurance as
aforesaid to the satisfaction of the Government or to deliver the policies therefore to the
Government, the Government shall be entitled to effect such insurance at the expenses of the
contractor expressly binds that the Government shall be entitled to adjust settle or
compromise any dispute between the insurance company and the insured arising under or
in connection with any such policy and such adjustment, settlement or compromise shall be
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valid and binding on the contractors. The contractor further agrees that the Government shall
be entitled to receive all moneys payable under any such policies to give a valid receipt
thereof, and to credit the amount so received to the loan account of the contractor and the
contractor shall not be entitled to raise any question that a larger sum might or ought to have
been received or to dispute his liability for the balance remaining due on such account after
such credit.

6. If the contractor shall commit breach of any of the conditions of these presents or
shall abandon the said works before full payment of the advance with interest as in the
contract, or if the said advance or any part thereof shall for any reason remain unadjusted
under or in pursuance of the contract, the Government may seize and either retain in
possession of or sell without the intervention or any of the assets hereby hypothecated under
Clause I aforesaid, either by public auction or any private contract with power to make such
conditions respecting titles or evidence of title or as to the payment of the purchase money or
otherwise as the Government may think fit and buy the same or any part thereof and to
rescind or vary any contract for sale and resale of the same when sold as the purchaser or
purchasers shall direct and to apply the proceeds towards repayment of the moneys which
may have become payable by the contractors to the Government including all costs, charges
and expenses and if any surplus remains thereafter than such surplus shall be paid to the
contractor.

7. Without prejudice to any remedy provided by this deed the Government may on a
certificate of the Engineer-in-charge which shall be final, conclusive and binding on the
contractor recover all dues hereunder from any of the sums due to the contractor or to any of
his partners, individually or severally, which may be payable to him/them and/or as arrears of
land revenue.

Schedule above referred to

SIL. Particulars of plants Nos. Purchase price/price Total price Advance % of
No. and equipment considered reasonable column 5
by Engineer-in-charge
1 2 3 4 5 6
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IN WITNESS WHEREOF, the parties hereto have executed these presents on the day and
year first above written.

Signed Signed
Witness Witness
1. 1.

2. 2.

Note : For propriety concerns and companies

A. For propriety concerns:

Mr. son of resident
of carrying on business under the
same and style of at

(hereinafter called “the contractor” which expression shall unless the context requires
otherwise include heirs executor, administrators and legal representative), the names of their
partners being

(1) Mr. s/o

) Mr. s/o

B. For companies:

M/s a company under the company’s Act
and having its registered office at in the state of

(hereinafter called “the said contractor” which expression shall unless the context requires
otherwise includes its administrators/successors and assigns)
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Proforma for construction/completion schedule of works (s) and compensation

for delay
SL Group Contract | Completion Compensation for Delay Remarks
No sum time/dates
1 2 3 4 5 6
1. 1 CI 0.5% of CI per week of delay
subject to maximum of 15% of CI
2 Cc2 0.5% of C2 per week of delay
subject to maximum of 15% of C2
2 C3 0.5% of C3 per week of delay
subject to maximum of 15% of C3
4 C4 0.5% of C4 per week of delay
subject to maximum of 15% of C4
2. | Work under the contract C 0.5% of C per week of delay
as a whole i.e. groups subject to maximum of 15% of
1,2,3 & 4 above. (C1-C2-C3-C4) i.e. 15% of C.

Ilustration to be treated for guidance only:

a) Suppose the work related to Group 1, the value of all items of the aforesaid
Group I as per the contract being C1 has not been completed before the expiry of the
stipulated period and the delay in completion of such work is for weeks, the
compensation payable by the contractor, say will be :
Y=XxCl
100

(X above is the figure arrived at after multiplying the percentage mentioned
against the relevant Group 1 under Col.5 above at the beginning, with the number of
weeks by which the work is not completed by the stipulated period/time maximum of
15%).

b) Suppose the compensation has been recovered from the contractor for delay in
the completion of works under Group 1 mentioned in (a) above, and some other works
in respect of various group/sub-groups under the contract have also been completed
within the stipulated periods, but the entire work as a whole under the contract (the
contract sum of which is ‘C’) remains incomplete, say twenty weeks beyond the
stipulated period of completion, then the compensation payable by the contractor
under the clause will be as under:

Z=(15xC) -Y
100
c) If contractor completes the entire work as a whole under the contract within

stipulated time or in the extended time not attributable to the contractor then the
compensation for delay recovered in respect of such groups would be reimbursed.
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Price Schedule

Bidder's Name & Address
To,

The Addl. Chief Engineer, PHE
Zone-I1I1, Meghalaya, Shillong PHE

Dear Sir,
We declare that in terms of clause 11, Section 'INB' of Bid Document, the following

are our Lumpsum Price in rupees for the entire scope of work as specified in the
specifications and documents.

Lumpsum Bid Price.

Indian Rupees

(in figure)
Indian Rupees
(in words)
Date :
Place :
(S1gNALUTE) .evveeieieeiieeiieeiee e
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Payment Schedule

Bidder's Name & Address :

To,

The Addl. Chief Engineer, PHE
Zone- 111, Meghalaya, Shillong

The turn-key job shall have the following breakup of the main heads of work :

Sl | Components of Works %
No.

1 Construction of Headwork

2 Construction the Pump House & Pump Operator’s Quarter

3 Laying of Pumping Main (A-B)

4 | Construction of Sedimentation Tank at Point “B”

5 Construction of 2 (Two) Unit Slow Sand Filter at point “B,”

6 Laying of Clear Water Gravity Main (B-C)

7 | Construction of Main Clear Water Reservoir at point “C”

8 | Laying of Clear Water Gravity Main (C-D)

9 Construction of Sub-Main Clear Water Reservoir including Fencing at point “D”

10 | Laying of Clear Water Gravity Main (C-E)

11 | Construction of Sub-Main Clear Water Reservoir at point “E”

12 | Laying of Clear Water Gravity Main (C-F)

13 | Construction of Sub-Main Clear Water Reservoir at point “F”

14 | Laying of Clear Water Gravity Main (C-G)

15 | Construction of Overhead Zonal Clear Water Reservoir and Providing Fencing Surrounding
the ZCWR at point “G”

16 | Laying of Clear Water Gravity Main (D-I)

17| Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “I”

18 | Laying of Clear Water Gravity Main (D-J)

19 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “J”

20 | Laying of Clear Water Gravity Main (D-K)

21 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “K”

22 | Laying of Clear Water Gravity Main (D-L)

23 | Laying of Clear Water Gravity Main (D-M)

24 | Construction of Zonal Clear Water Reservoir at point “L”

25 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “M”

26 | Laying of Clear Water Gravity Main (D-N)

27 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “N”

28 | Laying of Clear Water Gravity Main (E-P)
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29 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “P”

30 | Laying of Clear Water Gravity Main (E-Q)

31 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “Q”

32 | Laying of Clear Water Gravity Main (E-R)

33 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “R”

34 | Laying of Clear Water Gravity Main (E-S)

35 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “S”

36 | Laying of Clear Water Gravity Main (E-T)

37 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “T”

38 | Laying of Clear Water Gravity Main (E-U)

39 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “U”

40 | Laying of Clear Water Gravity Main (E-V)

41 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “V”

42 | Laying of Clear Water Gravity Main (E-W)

43 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “W”

44 | Laying of Clear Water Gravity Main (E-X)

45 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “X”

46 | Laying of Clear Water Gravity Main (F-H)

47 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “H”

48 | Laying of Clear Water Gravity Main (F-O)

49 | Construction of Zonal Clear Water Reservoir and Providing Fencing Surrounding the ZCWR
at point “O”

50 | Laying of Distribution System in FHTCs

51 | Supply Installation of Pump sets

Date :
Place :

(SINALUTE) c.veeenieeeiieeeiie e e
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Commercial Deviation

To,
The Addl. Chief Engineer, PHE
Zone- 111, Meghalaya, Shillong PHE
Dear Sir,

The following are the commercial deviations and variations from and exceptions to
the specifications and documents. These deviations and variations are exhaustive. Except
these deviations, the entire work shall be performed as per your specifications and

documents.
Volume/ clause Reference/ Page No. As specified in the Commercial deviation
specification and variations to the
specification

Date :

Place :
(S1ZNALUTE) ..eeeneieeiieeiieeeeeee e
(Printed Name) .........cccccoeeeii.
(Designation) .........cceeeeeeereeeenieennnneen.

(Common seal) ....ccceeeeveveeeeerniieeeeee,

Note : Continuation sheets of like size and format may be used as per Bidder's requirements
and annexed to this schedule.
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Schedule 4

Technical Deviation

To,
The Addl. Chief Engineer, PHE
Zone- 111, Meghalaya, Shillong PHE
Dear Sir,

The following are the technical deviations and variations from and exceptions to
the specifications and documents. These deviations and variations are exhaustive. Except
these deviations, the entire work shall be performed as per your specifications and

documents.
Volume/ clause Reference/ Page No. As specified in the | Technical deviation and
specification variations to the
specification

Date :

Place :
(S1ZNAUTE) ..eeeneieeiieeiieeeeeeeeee
(Printed Name) .........cccccoeeeii.
(Designation) .........ccceeeveeereeeenieennnneen.
(Common seal) ....ccceeeeveevieeeeriiieeeene,

Note :

1. Continuation sheets of like size and format may be used as per Bidder's requirements
and annexed to this schedule.

2. The deviations and variations, if any, shall be brought out separately for each item and
are to be submitted in five copies.
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Schedule 5

Guarantee Declaration

To,
The Addl. Chief Engineer, PHE
Zone- 111, Meghalaya, Shillong PHE
Dear Sir,

We declare that the ratings and performance figures of the various equipments
furnished by us for the work "Construction of Nonglang Water Supply Scheme " are
guaranteed. We further declare that in the event of any deficiencies in meeting the guarantees
after conducting the factory test, you may at your discretion, reject or accept the equipment

after assessing the liquidated damages as specified in relevant clause of Bid document.

Date :

Place :
(S1gNALUTE) .evveeiiieeiieeiieeiee e
(Printed Name) ..........cooevvvvveeeeeeeeeennnns
(Designation) .........ccceeeeveeerveeenveennnneenn

(Common seal) .........coeeeevnvreeeieeeeeeninnns
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Schedule 6

Check List Schedule
To,
The Addl. Chief Engineer, PHE
Zone- 111, Meghalaya, Shillong PHE
SL Item description Reference Declaration
No. (strike out
whichever is not
applicable)
1. | Bid security (one original & one copy) Clause 18 Section INB, Vol-I, Yes/No
2. | Letter of Undertaking Section IV, Vol-I Yes/No
3. | Qualification Information form filled in. | Section IV, Vol-I Yes/No
4. | Warranty Form filled in. Section IV, Vol-I Yes/No
5. | Price Proposal Schedule (one original & | Schedule 1, Section IX, Vol-I Yes/No
one copy).
6. | Payment Schedule. Schedule 2, Section IX, Vol-I Yes/No
7. | Commercial Deviations filled in. Schedule 3, Section IX, Vol-I Yes/No
8. | Technical Deviations filled in. Schedule 4, Section IX, Vol-I Yes/No
9. | Guarantee Declaration Form filled in. | Schedule 5, Section IX, Vol-I Yes/No
10. | Documentary evidence of latest IT & ST Yes/No

Clearance, etc..
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