

Government of Meghalaya
Office of the Executive Engineer (PHE)
Electrical Division
Khimusniang Jowai – 793150
Email id – phe.jowelectrical@gmail.com

No. EE/PHE/Elect/JWI/TB-257/2026-27/1699

Dated Jowai, the 24th June, 2026.

Notice Inviting Tender

Sealed Tender affixing non-refundable court Fee stamp of value mentioned below against the work eventually to be drawn in PWD F-2 form, is hereby invited from registered Class-I Contractors of the Department & Class-II Contractors of Electrical Circle, Shillong and Class-III Contractor of Electrical Division, Jowai having sound financial capability for the following work which will be received upto 15:00 Hr. of **24.07.2026** in the office of the under mentioned.

The tender received, will be opened on the same date and hour in the presence of the Tenderers or their Authorized Agent who would like to be present.

The detailed Tender Notice may be obtained from the Office of the under mentioned on all working days upto 13:00 Hr. of **23.07.2026** on application and on payment of the cost of the tender papers mentioned against the work. Tender shall not be sold to Non-Tribal contractor who does not have trading license.

It is compulsory for the firms/contractors other than the Schedule Tribe Residents of United Khasi-Jaintia Hills Area, while submitting tenders should have a valid trading license at the time of submission of Tenders.

Sl. No.	Name of Work	Approximate Value of Work (₹)	Value of Court Fee Stamp(₹)	Cost of Tender Paper(₹)	Earnest Money	Time of Completion
1	2	3	4	5	6	7
1.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 210 – 390 = 180.00 Rm (Right Side).	5,04,467.00	300.00	300.00	2%	1 Month
2.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 390.00 – 600.00 = 210.00 Rm (Right Side)	5,88,546.00	300.00	300.00	2%	1 Month
3.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 600.00 – 812.00 = 212.00 Rm (Right Side)	5,94,147.00	300.00	300.00	2%	1 Month
4.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 600.00 – 812.00 = 212.00 Rm (Left Side)	5,94,147.00	300.00	300.00	2%	1 Month
5.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 812.00 – 1024.00 = 212.00 Rm (Right Side)	5,94,147.00	300.00	300.00	2%	1 Month
6.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 812.00 – 1024.00 = 212.00 Rm (Left Side)	5,94,147.00	300.00	300.00	2%	1 Month
7.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1024.00 – 1234.00 = 210.00 Rm (Right Side)	5,88,546.00	300.00	300.00	2%	1 Month
8.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1234.00 – 1446.00 = 212.00 Rm (Right Side)	5,94,147.00	300.00	300.00	2%	1 Month

<i>1</i>	<i>2</i>	<i>3</i>	<i>4</i>	<i>5</i>	<i>6</i>	<i>7</i>
9.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1330.00 – 1480.00 = 150.00 Rm (Left Side)	4,20,392.00	200.00	200.00	2%	1 Month
10.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1480.00 – 1690.00 = 210.00 Rm (Right Side)	5,88,546.00	300.00	300.00	2%	1 Month
11.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1690.00 – 1850.00 = 160.00 Rm (Right Side)	4,48,413.00	200.00	200.00	2%	1 Month
12.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1850.00 – 2060.00 = 210.00 Rm (Right Side).	5,88,546.00	300.00	300.00	2%	1 Month
13.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 1850.00 – 2060.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month
14.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 2060.00 – 2272.00 = 212.00 Rm (Left Side)	5,94,147.00	300.00	300.00	2%	1 Month
15.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 2272.00 – 2484.00 = 212.00 Rm (Left Side).	5,94,147.00	300.00	300.00	2%	1 Month
16.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 2484.00 – 2694.00 = 210.00 Rm (Left Side)	5,88,546.00	300.00	300.00	2%	1 Month
17.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 2694.00 – 2904.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month
18.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 2904.00 – 3114.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month
19.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 3114.00 – 3326.00 = 212.00 Rm (Left Side).	5,94,147.00	300.00	300.00	2%	1 Month

1	2	3	4	5	6	7
20.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 3260.00 – 3472.00 = 212.00 Rm (Right Side).	5,94,147.00	300.00	300.00	2%	1 Month
21.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 3326.00 – 3538.00 = 212.00 Rm (Left Side).	5,94,147.00	300.00	300.00	2%	1 Month
22.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 3472.00 – 3682.00 = 210.00 Rm (Right Side).	5,88,546.0	300.00	300.00	2%	1 Month
23.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 3682.00 – 3894.00 = 212.00 Rm (Right Side).	5,94,147.00	300.00	300.00	2%	1 Month
24.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 3894.00 – 4106.00 = 212.00 Rm (Right Side).	5,94,147.00	300.00	300.00	2%	1 Month
25.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 4106.00 – 4318.00 = 212.00 Rm (Right Side).	5,94,147.00	300.00	300.00	2%	1 Month
26.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 4318.00 – 4530.00 = 212.00 Rm (Right Side).	5,94,147.00	300.00	300.00	2%	1 Month
27.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 4530.00 – 4740.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month
28.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 4740.00 – 4950.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month
29.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 4950.00 – 5162.00 = 212.00 Rm (Left Side).	5,94,147.00	300.00	300.00	2%	1 Month
30.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5162.00 – 5310.00 = 148.00 Rm (Left Side).	4,14,781.00	200.00	200.00	2%	1 Month

1	2	3	4	5	6	7
31.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5310.00 – 5522.00 = 212.00 Rm (Left Side).	5,94,147.00	300.00	300.00	2%	1 Month
32.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5310.00 – 5522.00 = 212.00 Rm (Right Side).	5,94,147.00	300.00	300.00	2%	1 Month
33.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5522.00 – 5700.00 = 178.00 Rm (Right Side).	4,98,854.00	200.00	200.00	2%	1 Month
34.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5522.00 – 5700.00 = 178.00 Rm (Left Side).	4,98,854.00	200.00	200.00	2%	1 Month
35.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5700.00 – 5910.00 = 210.00 Rm (Right Side).	5,88,546.00	300.00	300.00	2%	1 Month
36.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 5910.00 – 6080.00 = 170.00 Rm (Right Side).	4,76,440.00	200.00	200.00	2%	1 Month
37.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 6080.00 – 6290.00 = 210.00 Rm (Right Side).	5,88,546.00	300.00	300.00	2%	1 Month
38.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 6080.00 – 6290.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month
39.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 6290.00 – 6500.00 = 210.00 Rm (Right Side).	5,88,546.00	300.00	300.00	2%	1 Month
40.	Construction of CC U-shaped drain on side of the stretch of the Approach Road to the Intake arrangement at Umngot river, Sohmynting village under Renovation of Jowai Water Supply Scheme. Chainage : 6290.00 – 6500.00 = 210.00 Rm (Left Side).	5,88,546.00	300.00	300.00	2%	1 Month


Executive Engineer (PHE)
Electrical Division
Jowai.

Copy forwarded to:

1. The Chief Engineer (PHE), Meghalaya, Shillong for favour of information.
2. The D.I.P.R. Meghalaya, Shillong for favour of information along with two copies of the above notice with a request to arrange Publication of the same on local leading in khasi & English News Paper. Bills to be forwarded to the office of The Undersigned for making payment.
3. The Addl.Chief Engineer (PHE), Zone - I, Meghalaya, Shillong for favour of information.
4. The Publisher, Meghalaya Gazette, Shillong with a request to arrange Publication of the same in two consecutive issues of the Meghalaya Gazette.
- ✓ 5. The S.I.O NIC for information with a request to publish the same in Meghalaya Website. Soft copies of the notice in PDF File are sending herewith.
6. The Superintending Engineer (PHE), Electrical Circle/G.S. circle/Rural circle, Shillong for favour of information.
7. The Executive Engineer (PHE), Electrical Division, Mawphlang/Shillong/GSWS Division-I, Shillong/ GSWS Division-II, Mawphlang/Hill Division, Shillong/ Investigation Division, Shillong/S&D Division, Shillong/RWS Division, Jowai for information and wide circulation.
8. The SDO (PHE), Electrical Division, Shillong/Rymbai/Jowai for information and wide circulation.
9. The Concern File.
10. The Notice Board.


Executive Engineer (PHE)
Electrical Division
Jowai.